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PART ‘A’ STANDARDS – 2025 
Specifications 

 
 
The 2023 State of Ohio Department of Transportation, "Construction and Materials 
Specifications", issued January 1, 2023, as amended to below, shall govern for City of 
Toledo Projects.  
 
All materials and construction shall also be in accordance with the 2025 City of Toledo 
Construction Standards.  Standards can be viewed and downloaded from the City of 
Toledo website www.toledo.oh.gov under Departments> Transportation> Engineering 
and Construction Management> For Consultants & Contractors> Construction 
Standards. 
 
This document shall remain in effect unless updated by the City of Toledo. 
 
ADDENDA TO THE 2023 STATE OF OHIO, DEPARTMENT OF TRANSPORTATION 
CONSTRUCTION AND MATERIAL SPECIFICATIONS 
 
The following item numbers correspond to designations listed in the State of Ohio 
Department of Transportation, "Construction and Materials Specifications". 
 
101  DEFINITIONS AND TERMS 
 
 101.01 Add - 
 

“The definitions and abbreviations as contained in these 
specifications shall be construed as hereinafter mentioned. Any 
references in these definitions in the State of Ohio Specifications to 
qualification of bidders, contractors or subcontractors is subject to 
the stipulations of this Proposal.” 

 
 101.02  Add - 
 

The following supersede the abbreviations contained in the State of 
Ohio, Department of Transportation Construction and Material 
Specifications: 

 
   DCA - City of Toledo Construction Engineer 
 
   DCE - City of Toledo Construction Engineer 
 
 DDD - Commissioner of the Division originating the contract, or his 

authorized representative. 

http://www.toledo.oh.gov/
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101.03 Delete reference to ORC sections in the definitions of “Bidder”, 
“Contract Bond”, “Contractor”, “Extra Work Contract”, 
“Questionnaire”, and “Subcontractor”. 

 
  Delete Questionnaire. 

   Add -  
 

“The following supersede the definitions contained in the State of 
Ohio, Department of Transportation Construction and Material 
Specifications:” 

 
   Department.  City of Toledo. 
 

 Director.  Director of department originating the contract, City of 
Toledo, or his duly appointed representative. 

 
 District.  City of Toledo. 

 
 Engineer.  City of Toledo Project/Construction Engineer 

 
   Inspector.  An authorized representative of the Engineer. 
 

Laboratory.  The person or company designated to perform 
material tests, or other tests, by the Engineer. 
 

   State.  City of Toledo acting through its authorized representative. 
  
   Add to the current definitions – 
 
   Bid Documents: “Part A Standards, Part B Bid Book.” 
 

Contract Documents: “Part A Standards, Part B Bid Book, 
Construction Plans, and any other document incorporated into the 
contract on the executed Contract forms.” 

 
Substantially Complete:  Completion of all bid items per the 
contract specifications, including all underground utilities, final 
pavement surface, pavement markings, all structures adjusted in 
the pavement and all restoration items included in the contract.   
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102 BIDDING REQUIREMENTS AND CONDITIONS 
 
 102.05 Add the following after the second sentence in the first paragraph - 
    

In addition, the contractor shall research all aspects of the contract 
including but not limited to understanding any and all plan notes, 
plan details, and reviewing all plan requirements.   
 

 102.05.C Add after the second paragraph – 
 

 D. If test borings, test excavations, or other subsurface 
investigations have been made that are not part of the contract 
documents, copies of the soil report(s) will be on file at the office of 
the Division of Engineering and Construction Management, Toledo, 
Ohio, and may be viewed during the hours of 8:00 a.m. to 4:45 
p.m., Monday through Friday, excluding all holidays.  Said test 
information is not warranted to show the actual subsurface 
conditions.   

   
   Delete the last paragraph and replace with - 
 

Should a question arise at any time during the examination of the 
bid documents or investigation of the site the bidder shall seek 
clarification by submitting a pre-bid question. Submit all pre-bid 
questions in writing as specified in the City of Toledo Part B Bid 
Book, Notice to Bidders item No.3.  Deadline for pre-bid questions 
is provided on the Planet Bids website. The City of Toledo will not 
delay bid openings or guarantee answers to bid questions due to 
questions asked after the pre-bid question deadline. 

 
 102.06 Delete the last sentence in the first paragraph. 
 
   Delete the last sentence in the second paragraph. 
 
   Delete the third paragraph and replace with – 
 
   Properly execute the Proposal by completing and signing the  
   required paperwork within the Documents and Attachments Tab on  
   Planet Bids. 
 
 102.07 Delete and replace the first sentence of the second paragraph with  
   the following - 
    

Failure to provide the required notification four (4) working days 
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prior to opening of bids shall constitute a waiver by the Contractor 
and does not obligate the City of Toledo for any costs based upon 
any apparent or patent ambiguity arising from insufficient data or 
obvious errors in the bid documents. 

 
 102.09 Delete first paragraph and replace with – 
  

No proposal will be considered unless accompanied by a Bid 
Guaranty and in an amount not less than the amount indicated in 
the proposal form made payable to the City of Toledo. 

 
 102.10 Delete the first three sentences and replace with – 
 

Place each completed Proposal and the Proposal/Bid Guaranty in a 
sealed envelope. 

 
 102.11 Delete the last sentence and replace with - 
 

A bidder may withdraw their bid, by written request, any time after 
the City receives the bid and before bid opening.  A bidder may, by 
written request, withdraw their bid within 48 hours after bid opening, 
if there is reasonable proof that an inadvertent mistake was made 
and the correction cannot be determined with reasonable certainty.  
If the Department suspects that the lowest bid contains a mistake, it 
may ask the bidder for written confirmation of its bid. The 
Department may permit a bidder alleging an inadvertent error to 
correct its bid, after opening, only if the mistake and the correction 
are clearly evident from the bid and the correction does not affect 
the amount of the bid or otherwise give the bidder an unfair 
competitive advantage. 

 
 102.14 Delete items (I) and (M). 
 
 
103 AWARD AND EXECUTION OF CONTRACT 
 
 103.02 Delete and replace the first sentence of the first paragraph with - 
 

The award of contract, if it be awarded, will be made within forty- 
five (45) calendar days after the opening of proposals to the lowest 
and best bidder whose proposal complies with all the requirements 
prescribed. 

 
   Delete the second paragraph.    
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 103.06 Delete “notice of award” in the first sentence and replace with – 
    “being requested.” 
 
   Delete "within 20 days" and replace with "within 45 days" 
 
 
104 SCOPE OF WORK 
 
 104.02.D.2 Add the following after Table 104.02-2 for non ODOT Local 

Public Agency (LPA) funded projects within the City of Toledo 
 
   A quantity overrun is defined as follow: 
 

 1.  the estimated quantity of a contract item exceeds four   
      units, and 
 

2.  the increase in quantity of any unit price Contract Item    
     exceeds 25 percent of the estimated quantity, and 
 
3.  the total of all such adjustments for all Contract Items is  
     more than $400. 
 
Then after a final determination of final quantities according to 
109.12.C, the Engineer will adjust the unit prices for the 
Contract Items exceeding 25 percent of the estimated quantity. 
The factor obtained from Table 104.02-3 is only applied to the 
quantity exceeding 125% of the estimated quantity.   
 
   TABLE 104.02-3 

% Increase Factor 
25 to 28 0.95 
29 to 35 0.94 
36 to 42 0.93 
43 to 51 0.92 
52 to 61 0.91 
62 to 72 0.90 
73 to 85 0.89 

86 to 100 0.88 
101 to 117 0.87 
118 to 138 0.86 
139 to 163 0.85 
164 to 194 0.84 
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195 to 233 0.83 
234 to 284 0.82 
285 to 354 0.81 
355 to 400 0.80 

 
 104.02.D.2 Revise the first sentence in the last paragraph as follows: 
 

When the increase in quantity or decrease in quantity of any unit 
price contract item does not exceed the limits set forth in Tables 
104.02-1, 104.02-2 and 104.02-3, the change is considered a 
minor change.   

   
 104.02.D.2 Add to the end of the last paragraph - 
  

Contingency and change order quantities will not be included in 
the quantity change calculation used for the unit price adjustment 
factors shown in Table 104.02-2. In addition, quantity changes 
related to items that the decrease/increase is due to an exchange 
of quantities on similar work items (i.e. Catch Basin Adjusted to 
grade vs. Reconstructed to grade or Manhole Adjusted to grade vs. 
Reconstructed to grade), will not be considered for a price 
adjustment.  
 

 
105 CONTROL OF WORK 
 
 105.02  Change the Title of this section to: 
 
   “Plans, Working Drawings and Submittals” 
 
   At the end of the third paragraph, add- 
 
   SUBMITTALS 
 

 All submittals shall be directed from the Contractor to the Project 
Engineer, unless otherwise specified. Direct submittals from 
subcontractors or suppliers will not be accepted. 

 
 All submittals shall reference the appropriate contract item, the 

Contractor’s name, the contract title and location, and the date of 
submission.   
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 a. Information for the Record 
 

       1. The Contractor shall submit to the Engineer a copy of all  
           certificates, licenses, and permits required by Local, State,  
           and Federal laws.    
                                        

                  2. Material Certificates. shall be submitted for materials such 
  as, topsoil, seed, tack, etc. The certificate shall state that 
  the products have been sampled and tested in accordance 
  with the proper industrial and governmental standards and 
  meet the requirements of the Specifications. 
 

        3. Progress Schedules.  See 108.03(A)   
 
        4. Pipe laying schedules shall be submitted to the Engineer. 
 
        5. Shop Drawings.  The Contractor shall submit shop drawings    

 for the Engineer’s project file. The contractor shall be 
 responsible for approving shop drawings from their  
 suppliers. In addition, the Contractor shall indicate all 
 variances, if any, from the contract documents.  

 
   b. Information for Review and Approval 

 
        1. Concrete, asphalt, or other material mix designs must be  

 submitted to the Engineer for review and approval prior to 
use. 

  
          2. Samples. shall be provided as required in the specifications.  

Samples shall be of the precise material proposed to be 
furnished.  The number of samples and sample size shall be 
of industry standard unless otherwise stated. 
 

 105.04 Delete Items A,B,C,D, E & F and add the following – 
 
    A.  Addenda 
 
    B.  Part B Bid Book 
 
    C.  Plans 
 
    D.  Part A – Standards & Specifications 
 
    E.  City of Toledo Standard Construction Drawings 
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 F.  Ohio Department of Transportation, Supplemental  
           Specifications 
 

    G.  Ohio Department of Transportation, Construction and  
          Material Specifications 
 
    H.  Ohio Department of Transportation, Standard Drawings 
 
 105.05  Delete the first paragraph and replace with the following – 
 

The Department will supply the Contractor with one set of 
Contract Documents in a digital format.  

 
  105.07  Add after paragraph four - 
 

The Contractor shall conduct his work and activities so that all 
valves and regulators are accessible in case of emergency.  The 
Contractor shall also leave the facility accessible and notify the 
utility of any leaks, suspected leaks, or damages to any facility of 
the utilities. 

 
In no case shall the Contractor operate, disconnect or disturb any 
valve or appurtenance of the utilities without approval for each 
specific case. 
 
Where excavations are made near or under any utility facilities, the 
Contractor shall make proper arrangements with the utilities 
involved, and provide evidence in writing from the utility that proper 
arrangements have been made for supporting the utility facility in 
an approved manner, and which is sufficiently substantial to insure 
against settlement when the trench is backfilled. Supporting utility 
facilities will be at no cost to the City of Toledo. 
 
Service boxes shall be raised or lowered as required to meet finish 
grades in sidewalks, drives and lawn areas. Contractor to obtain 
permission from utility owner prior to adjusting service boxes. Cost 
for service box adjustments will be included in the appropriate bid 
item and at no additional cost to the City of Toledo.  
Where service boxes are located in new concrete pavement, 
asphalt pavement or sidewalk, the service box covers shall be 
cleaned, be free of concrete and or asphalt and shall be 
operational. Cost for cleaning will be at no cost to the City of 
Toledo. 
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 105.13 Add – 
 

Haul Routes: TMC 339.01 (b)(1)(2)(3) requires contractors to 
establish haul routes if 300 cubic yards or more of excavation or fill 
materials are moved to or removed from a site. Haul route requests 
shall be submitted, in writing, for approval, to the Division of Traffic 
Management (fax 419-245-1310) as representative for the Director 
of the City of Toledo Department of Transportation.  
 

 Unless authorized by haul permit, the Contractor is prohibited from 
transporting equipment, materials and surplus excavation on 
boulevards or streets with posted load limits. 

 
105.14 Add at the end of the second paragraph -   
 

When work is suspended for winter shut down, the contractor 
shall ensure that any exposed subgrade is covered with the 
aggregate base and that the underdrain system is operating as 
designed. Leaving the subgrade exposed to the weather is not 
permitted. 

 
 105.16 Change the title of this section to – 

 
“Borrow, Waste Areas and Disposal of Material” 
 
Add – 

 
DISPOSAL OF MATERIAL 
 
The Contractor shall make excess excavated materials, not 
required on the project, available to abutting properties at no cost to 
them, in amounts and kind determined by the Engineer. The 
Contractor shall not enter upon such abutting property until the 
owner thereof has given his written consent to enter his property, 
and holding both the City and the Contractor free from any liability 
for damages to the property caused by depositing dirt or other 
materials thereupon.  Any materials not required for the project in 
excess of the above stipulation shall be disposed of as follows: 

 
   A. The Contractor will handle all environmentally sensitive  

materials in a manner consistent with all regulations that 
govern the treatment and disposal. The Contractor shall 
advise the City of the specific location(s) he intends to utilize 
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in conjunction with the disposal of any potentially 
environmentally sensitive materials. The City reserves the 
right to approve or disapprove any such locations, and the 
Contractor shall provide whatever available information the 
City requests to aid the City's evaluation of the Contractor's 
proposed disposal site. 

 
   B. The Contractor may wish to make arrangements with the  

Manager of Solid Waste at 419-936-3077 for the disposal of 
any clean excavated materials such as sand, stone, bricks, 
or stone pavement materials to be used at City Landfill sites. 

 
The Manager of Solid Waste reserves the right to limit, 
direct, and even prohibit the disposal of materials at such 
landfill sites at any time during the term of this contract, and 
such actions by the Manager of Solid Waste will be no cause 
for adjustment to any unit bid price in the Contractor's 
proposal, if the Contractor chooses this option. 

 
   C. Any material not to be disposed of as herein specified shall  

be the property of the Contractor and be disposed of by him 
in either case with no additional compensation than that set 
forth in the unit prices bid in the Contractor's Proposal, under 
the Unit Price Contract. 
 

   D. In any event, the Contractor shall comply with the provisions  
of Chapter 753, Toledo Municipal Code, "Waste Hauling 
Services”, to the extent it is applicable.  Chapter 753 of the 
TMC says, in part, that dirt, rock, and concrete may be 
deposited upon private property with written approval of the 
property owner, and in accordance with applicable local, 
state, and federal law.  If the material being deposited is to 
be reused, recycled, or reclaimed for the beneficial use of 
the private property or the contractor, then a waste hauler’s 
license is not required. However, the Contractor, for itself 
and its related entities, agents, employees, subcontractors 
and the agents and employees of said subcontractors, 
agrees to and shall indemnify, hold harmless and defend 
Toledo, its successors, assigns, officers, employees, agents 
and appointed and elected officials, for any claim, cost, loss, 
damage or obligation whatsoever in nature (including 
reasonable attorney fees and expenses) arising out of or 
through in any way from any contractor third party 
agreement regarding the handling of said materials. Should 
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it be necessary to dispose of materials other than those 
excluded from consideration in TMC Chapter 753, the 
contractor shall provide to the Engineer, prior to conducting 
the work, the name, address, and phone number of the 
hauling subcontractor, the type of waste being hauled, and 
the location where the materials will be deposited.  In such 
case, the contractor or subcontractor shall secure a waste 
hauler’s license. 
 

   E. No material may be disposed of in a regulatory floodplain,  
floodway, wetland or streambed without obtaining the 
required permits from the City Division of Building Inspection 
and the Corps of Engineers and obtaining prior written 
approval from the Engineer. 

 
REMOVAL OF EXCAVATED MATERIAL, CONSTRUCTION 
DEBRIS AND STORAGE OF MATERIAL 

 
All excess excavated material that has been stockpiled at the work 
site and any construction debris, which will not be used for backfill 
or other fill purposes, must be removed from the project area within 
forty-eight (48) hours.  In all cases, stockpiles of all excavated 
material and all construction materials shall be of limited size and 
shall be neatly maintained in such a manner that they will not inhibit 
drainage or be hazardous to pedestrian or vehicular traffic in any 
way. The size limitations of said stockpiled materials shall be as 
determined by the Engineer. The limitation relative to the 
stockpiling of all excavated material and all construction materials 
shall be controlled by the Engineer.  In the event the Contractor 
fails to remove excess excavated material as required above, or 
fails to satisfactorily modify his operations relative to the stockpiling 
of excavated or construction materials upon order of the Engineer, 
all work except cleanup operations will be stopped, and remain 
stopped, until the order of the Engineer has been complied with.” 
 
 

107 LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
 107.01 Add – 
 

PREVAILING WAGE RATES 
Pay to all labor employed on the Contract, wages in accordance 
with the prevailing labor wage schedules of Toledo, Ohio, and in 
accordance with Ordinance No. 91-57, amending and 
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supplementing Section 187.12 of the Toledo Municipal Code and 
with the provisions outlined under House Bill 1304 (O.R.C. Section 
4115). 
 
No contract award will be made until the successful bidder submits 
proof that he pays and will continue to pay, during the life of this 
contract, a minimum wage in accordance with the "Schedule of 
Prevailing Hourly Wage Rates Ascertained and Determined by the 
Department of Industrial Relations, State of Ohio, for the Toledo 
Area", in effect at the time of the contract bid advertising date, for 
the industry involved. 

 
Contractors performing contracts within the City of Toledo are 
subject to the provisions of the Fair Labor Standards Act, as 
amended by Congress. All provisions within said Act are to be 
strictly adhered to by the contractor, particularly as to minimum 
wage and the maximum number of hours that may be worked 
before overtime wages are paid. 

 
   ANTI-DISCRIMINATION ORDINANCE 

Any contract awarded must comply with the provisions of 
Ordinance No. 487-54, the 1964 Civil Rights Act, and the contractor 
"shall not refuse to employ any person on account of the race, 
color, sex, national origin, age, ancestry, sex or religion of such 
person.” 

 
   TOLEDO INCOME TAX ORDINANCE 

Contractors and their subcontractors performing contracts within 
the City of Toledo, are subject to the provisions of the Toledo 
Income Tax ordinance requiring them to pay the current effective 
tax rate on net profits attributable to their activities in Toledo, and to 
withhold Toledo tax on wages paid to non-resident employees 
performing services within the City of Toledo, and to withhold 
Toledo tax on the entire wages paid to employees who are 
residents of the City of Toledo whether such residents are 
employed within or outside of the City of Toledo 
 

 107.10 Add after first paragraph - 
 

The Contractor, where possible, shall limit access to the bare 
minimum to reduce construction dirt and debris and to protect both 
public and private property.  All trees and shrubs not specifically 
shown to be removed shall be protected at the Contractors 
expense. In addition, the contractor shall not park any vehicles or 
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store equipment or materials in the grass area within the drip line of 
any trees. 

  
At no time will the Contractor enter private property without the 
express written consent of the property owner prior to entry.  Any 
damage to public or private property shall be repaired immediately 
at the Contractor’s expense. 

 
Any sidewalk or driveway that is currently in existence shall be 
replaced promptly (48 hours) if removed due to inadvertent damage 
as part of the construction. 

  
 107.13 Delete and replace with - 
 

When the City notifies the contractor that a motorist reported 
damage to its vehicle within the work zone either verbally or in 
writing, the Contractor shall respond to that motorist within three 
days of such notification to handle any potential claims.  

  
 107.19 Add – 
 

PREVENTION OF AIR POLLUTION THROUGH DUST AND DIRT 
CONTROL 

 
It shall be the responsibility of the Contractor to prevent air pollution 
through dust and dirt control on the project.  This applies to the 
work areas within the limits of the contract as well as all haul roads 
leading to or away from the project that are used by the Contractor, 
his sub-contractors, and his material suppliers, and paved areas 
that could be subject to soil erosion from the project. 

 
Control of Fugitive Dust:  As required by the Toledo Municipal Code 
section 1783.01 and the Ohio Administrative Code 3745-17-08(B), 
the Contractor shall take all reasonable available control measures 
to prevent fugitive dust from becoming airborne. 

 
   At a minimum, the following methods of control shall be used: 
 
   A. The streets and haul roads shall be swept by an automatic  

self-contained mechanical sweeper meeting the requirement 
of Elgin-White Wing-Model 475, Wayne Model 475, Wayne 
Model 880, or an approved equal having a dust control water 
system. 
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   B. Water or other suitable dust suppression chemicals shall be  
used for control of fugitive dust from grading of roads, 
demolition of existing buildings or structures, and 
construction operations including saw cutting. 

 
   C. Dust collection equipment, such as hoods and fans, shall be  

installed to adequately enclose, contain, capture and vent 
the fugitive dust emitted from operations when application of 
water and chemicals is not adequate to prevent dust from 
becoming airborne. 
 

   D. All excessive dirt on the pavement shall be removed by  
means of hand shoveling or appropriate mechanical 
equipment and the area swept as in Method A above. 

 
   E. Sidewalks and driveways shall be cleaned by means of  
    shovels and hand brooms or approved mechanical  
    equipment. 
 
   F. If authorized or directed by the Engineer, any dust remaining  

shall be controlled as per Section 616, State of Ohio, 
Department of Transportation "Construction and Materials 
Specifications". 

 
The Contractor shall comply with the above requirements on a daily 
basis. If the Contractor fails to perform the above work in a 
satisfactory manner, all work, except cleanup operations, will be 
stopped immediately by the Engineer until the Contractor has 
complied with the above requirement to the satisfaction of the 
Engineer.  If the Contractor is found to be in violation of the Toledo 
Municipal Code section 1783.01 and the Ohio Administrative Code 
3745-17-08(B), the Contractor may be subject to a Notice of 
Violation and enforcement actions by the Ohio Environmental 
Protection Agency. All costs incurred for the prevention of air & 
water pollution through dust and dirt control shall be included in the 
appropriate bid items. 
 

   OZONE ACTION DAYS 
In order to prevent the release of ozone creating substances, this 
could put Lucas and Wood counties in violation of federal ozone 
standards, the City of Toledo requests that contractors suspend 
construction operations on declared Ozone Action Days.  
Contractors will be notified by the Construction Engineer of this 
status on the afternoon preceding the Ozone Action Day.  The 
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contract completion date will be extended by two days for each 
occurrence if the contractor decides to postpone operation by 4:30 
pm the day prior to the Ozone Action Day; hence, liquidated 
damages will not be assessed for this delay. 

         
   SEDIMENT AND EROSION CONTROL REQUIREMENTS  

Any person (contractor) performing earth-disturbing activities within 
the City of Toledo is responsible for any sediment and erosion 
control on the project site, including compliance with all Local, State 
and Federal regulations and permits applicable to this work. If such 
person (contractor) is found to be in violation of the Toledo 
Municipal Code section 941 they may be subject to a Notice of 
Violation and enforcement actions by the Ohio Environmental 
Protection Agency.   

 
Any person performing earth-disturbing activities within the City of 
Toledo shall employ temporary sediment and erosion  control Best 
Management Practices (BMP’s) during construction. Temporary 
BMP’s shall be designed and installed per the latest Ohio EPA 
General Stormwater NPDES permit.     

 
A Stormwater Pollution Prevention Plan (SWP3) shall be developed 
for all sites that entail an earth disturbance of 2,500 sq. ft. or 
greater. The SWP3 shall be in compliance with all City of Toledo, 
Ohio Environmental Protection Agency (OEPA), National Pollution 
Discharge Elimination System (NPDES), Ohio Department of 
Natural Resources (ODNR) and Clean Water Act regulations and 
permits.  SWP3 plans must be submitted to the City of Toledo 
Division of Engineering and Construction Management for review. 
No earth disturbing work may occur until the initial SWP3 has been 
reviewed and accepted by the City. Plan approvals and building 
permits for private construction within the City of Toledo will not be  
signed off on by City of Toledo Stormwater until an initial SWP3 has 
been reviewed and accepted by the City of Toledo Division of 
Engineering and Construction Management.  

 
Any project that entails an earth disturbance of 2,500 sq. ft. or 
greater shall be subject to Post-Construction Best Management 
Practices per the City of Toledo Infrastructure Design & 
Construction Standards and the OEPA NPDES permit.  

 
Any project which entails earth disturbing work over 1 acre must 
submit a Notice of Intent (NOI) or Co-Permittee NOI to the OEPA. 
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Contractor is to notify City of Toledo, Division of Environmental 
Services at 419-936-3015 three days prior to starting construction 
for the purpose of monitoring erosion and bmp measures. 

  
107.21  Revise the second through fourth sentences to read -   
 

Contractors are prohibited from holding retainage from 
subcontractors that can provide a bond. For unbonded 
subcontractors and suppliers, promptly release any retainage held, 
as set forth in any subcontractor or supplier agreement, 30 days 
after the work is satisfactory completed. For purposes of this 
section, satisfactory completed will be interpreted as when the 
subcontractor has completed all physical work and submitted any 
necessary documentation required by the specifications and the 
Department. 

 
 
108 PROSECUTION AND PROGRESS 
 
 108.02 Delete Entire first paragraph on Partnering 
 
 108.02.A Replace the second sentence with - 
    

3 days prior to the preconstruction meeting, contractor shall submit 
the initial progress schedule, emergency contact information and 
the maintenance of traffic plans to the City of Toledo Construction 
Engineer. Progress schedule to be in a bar chart format according 
to 108.03. 
 

 108.02.B Delete entire section. 
 
 108.02.C Delete the last sentence.   
 
 108.02.D Delete entire section. 
 
 108.02.E Delete entire section. 
 
 108.02.G Delete subsections 1, 2, 3, & 4 and add: 
 
   Dispute Resolution and Claims Process   
  
Dispute Process 
 
The City will accept disputes and claims from the Contractor on behalf of itself or its 
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subcontractors and suppliers. Disputes and claims directly from subcontractors and 
suppliers will not be accepted. Disputes and claims include but are not limited to 
disagreements, matters in question, and differences of opinion between the City of 
Toledo’s personnel and the Contractor and requests for additional money and/or time.   
 
The process includes two steps; the first of which must be fully completed before the 
second step may be exercised.  All work, including that in dispute, shall continue during 
this process and the City will continue to pay for work as it and this dispute process 
progress. 
 
Step 1 (Initial Consideration) 
 
Within two working days of receipt of the Contractor’s Written Early Notice, as set forth 
in 108.02.F.2, the City’s Project Engineer and supervising Senior Professional Engineer, 
or their alternates (the “City Team”), will meet with the Contractor’s superintendent.  
They shall review all pertinent information and contract provisions applicable and 
attempt to reach a resolution.  The City Team will issue a written decision of the Step 1 
dispute within 14 calendar days of the meeting.  If the dispute is not resolved the 
Contractor must either abandon or escalate the dispute to Step 2. 
 
Step 2 (Review Committee) 
 
Within seven calendar days of receipt of the Step 1 decision, the Contractor must 
submit a written request for a Step 2 committee meeting to the Commissioner of the 
City’s Division of Engineering and Construction Management. The Commissioner shall 
call together a Review Committee comprised of any City employees or agents needed 
to comprehensively analyze the dispute.  Within 14 days of said request the Contractor 
shall submit an original and two copies of a dispute packet (the “Packet”) to the 
Commissioner containing the following: 
 
 1.  A cover page that clearly identifies the project title, Contractor name and any  
      subcontractor or supplier name if applicable. 
 
 2.  An explanation that clearly and, in sufficient detail, gives the required  

     information including precise dollar amount, for each item of additional         
     compensation sought and the precise amount of time extension requested. 

 
 3.  A narrative of the disputed work or project circumstances at issue, which shall  
      include applicable dates of the work or circumstances at issue and the date of  
      the Written Early Notice.   
 
 4.  Each issue identified above shall include a reference to the applicable  
      provision of the plans, specifications, proposal or other Contract documents  
      and a copy of the specific provision, specification, proposal or document. 
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          5.  All relevant correspondence, pertinent documents and cost and supporting    
      documentation to justify the Contractor’s dollar amounts sought and its  
      position. 
 
The Step 2 meeting shall take place within 14 days of receipt of the dispute packet, and 
the commissioner’s written decision within 14 days after the Step 2 meeting. 
 
 108.02.H Delete entire section and replace with – 
 

A post construction meeting may be scheduled at the request of the 
contractor or the engineer.   

 
 108.02.I Delete entire section. 
 
 108.03.A.3 Add after last sentence –  
 

The Contractor shall submit an updated schedule with each pay 
estimate during the duration of the project in order to show work 
completed and any changes to the schedule.  Failure to submit this 
schedule could result in withholding the pay estimate until the 
updated schedule is supplied. 

 
 108.06.A Delete the last sentence in the first paragraph and replace with -                   
 
   Any extension of the completion date will be agreed to on a 
                                 change order, then executed through a  supplemental                  

agreement to the contract. 
        
       108.06.D.2. Delete and replace with - 
 
   “Delays due to City owned utilities.”   
 
 
109 ACCEPTANCE, MEASUREMENT AND PAYMENT 
 
 109.05.A Replace the first sentence of the second paragraph - 
 

In establishing the method of payment for contract changes or extra 
work, force account procedures shall ONLY be used, when strictly 
necessary, as authorized by the engineer and when the engineer 
has determined that a reasonable unit price is not attainable; such 
as when the extent of work is unknown or is of such character that 
a price cannot be determined to a reasonable degree of accuracy.  
The reason(s) for using force account procedures shall be 



A-19 
 

L:\Contracts\2025 Contract Documents\A Book\A-A-2025.docx 
10/23/2024 

documented. 
 

 109.05.B     Add to the end of second paragraph – 
    

Failure to submit within five business days shall result in liquidated 
damages of $500 per occurrence for change orders up to $5000.00 
and 10% per occurrence for change orders above $5000.00. 

          
 109.05.B.2     Delete the first sentence and replace with - 
    

Average unit price awarded for the item(s). 
  
 109.05.C.1 Add to the end of paragraph two – 
 

Contractor shall submit all force account paperwork to the Engineer 
within 45 days of completing force account work. Failure to submit 
paperwork within this required time frame shall result in liquidated 
damages of $500 per occurrence for force accounts up to $5000.00 
and 10% per occurrence for force accounts above $5000.00. 

  
 109.05.C.10 At the beginning of paragraph six – 
 

Delete “Upon conclusion” and replace with “Within 30 days of 
completion” 

     
 109.05.D.2.f Delete entire section 
 
 109.05.D.2.g Delete entire section  
 
 109.09   Delete first sentence of the first paragraph and replace with – 
 

If satisfactory progress is being made, the Contractor will receive 
monthly payments equaling 96% of the work and materials in place, 
with the balance being retainage.  In addition, a Contractor Affidavit 
and DBE / MBE Affidavit shall be executed, on forms provided by 
the City, and submitted with each payment.  
 

   Add – 
 

Execute on forms provided by the City and submit an affidavit for 
each pay estimate. 
 

         109.10 Delete the first sentence of the first paragraph and replace with- 
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When the contractor requests payment for stored materials, the 
City, at the discretion of the Engineer, may pay up to 75% of the 
applicable contract item, for the invoiced cost of the delivered and 
approved materials before they are incorporated in the work. 
Applicable items considered for payment will be large or special 
order items that represent a significant portion of the project cost 
and will not be incorporated into the project within 30 days of 
delivery. In addition, approved materials must be delivered, 
accepted, and properly stored on the project or stored in an 
acceptable storage place in the vicinity of the Project. 
 

 109.12.D.4 Add - 
 

In addition, a waiver of lien, a final wage payment affidavit, a 
maintenance bond and supplemental agreement, if applicable, will 
be required before the final payment will be made. 
The date as specified on the "Final Inspection Report" shall be the 
date of acceptance of the project. 

 
 109.12.E Add - 
 
   MAINTENANCE BOND 

Maintain the work for a period of TWO (2) years beginning on the 
date of the FINAL INSPECTION REPORT issued by the City for the 
work. Maintain the work in "good order and repair". The 
determination of what is "good order and repair" will be by the 
"Director", and his decision will be final and conclusive and binding 
upon the parties, subject to the provisions of this Proposal, bound 
herewith. 
 
The Contractor shall execute a Maintenance Bond on the form 
provided by the City, in an amount equal to fifty percent (50%) of 
the final cost of the project, with sufficient Surety or Sureties to the 
satisfaction of the Mayor. Said Maintenance Bond shall be 
executed prior to the Final Payment for the work." 
 
 

201 CLEARING AND GRUBBING 
 
 201.06 Add - 
 

Trees indicated to be removed, or directed for removal by the 
Engineer, will be paid for under the appropriate unit price bid item.  
Additional tree removals requested by the Contractor must be 
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approved by the Engineer and shall be performed at no additional 
cost.  If City crews elect to perform tree removal, Contractor shall 
reimburse the City for the actual cost of any tree removal requested 
by the Contractor which is not indicated for removal on the plans or 
directed for removal by the Engineer. 
 
 

202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
 202.04 Add –  
 

Removal and disposal of pipe 4-inch inside diameter and smaller 
shall be incidental to the cost of excavation. 
 

 202.05 Add - 
 

Removal of any underdrain to be included in the cost of curb 
removed. 
 

 202.11 Delete the first paragraph and replace with - 
  

For all manholes, catch basins, pull boxes, etc. to be abandoned, 
remove existing structure to a minimum of 12 inches below any 
pavement subgrade (incl. walk, drive, etc.) and fill remaining 
structure with low strength mortar backfill per Item 613 to an 
elevation three feet below finish grade, Remainder of structure to 
be filled with backfill materials specified in 611.02, unless otherwise 
directed by the Engineer. 
 

   Add the following after the third paragraph – 
 

For all pipes to be abandoned, fill with Low Strength Mortar Backfill 
per Item 613.  Both ends of each pipe shall be sealed using 
concrete stoppers or masonry of a type and thickness to fill the 
pipe, unless otherwise directed by the Engineer.    
 

      202.13 Revise the first sentence to read -   
 

Payment is full compensation for all work involved in the removal 
and storage, reuse, or disposal of structures and obstructions, 
including excavation and backfill incidental to their removal, saw 
cutting, removing the contents of the underground storage and 
septic tanks and the custody, preservation, storage on the Right-of-
Way, and disposal as provided in this specification. 
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203 ROADWAY EXCAVATION AND EMBANKMENT 
  
 203.06 Add – 

 
F. Excavated areas that are to become subgrade under proposed 
pavement, paved shoulder, paved median, curb and gutter, or 
driveway shall be compacted in accordance with Item 204.03. 

  
 
204  SUBGRADE COMPACTION AND PROOF ROLLING 
 
 204.02   Delete the fifth paragraph and replace with - 
 

 Furnish Geogrid that conforms to: 
 
Product Properties 
 
Index Properties 

Test method Units MD value1 XMD 
value1 

• Aperture dimensions Direct measurement2 in. 1.0 – 1.6 1.0 – 1.6 

• Minimum rib thickness Direct measurement2 in. 0.05 0.05 

• Tensile strength @ 2% 
strain 

ASTM D6637-01 
lb/ft 410 620 

• Tensile strength @ 5% 
strain 

ASTM D6637-01 
lb/ft 810 1,340 

• Ultimate tensile strength ASTM D6637-01 lb/ft 1,310 1,970 

 
Structural integrity     

• Junction efficiency GRI-GG2-05 % 93  

• Flexural stiffness ASTM D7748 mg-cm 750,000  

• Aperture Stability 
US ACE method3 N-

m/deg 
0.65  

 
Durability     

• Resistance to installation 
damage (SC/SW/GP soil) 

ASTM D6637-01 % 95/93/90  

• Resistance to long-term 
degradation 

ASTM D6637-01 % 100  

• Resistance to UV 
degradation 

ASTM D4355-05 % 100  
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1. Unless indicated otherwise, values shown are Minimum Average Roll 
Values (MARV)  
 

2.  Maximum inside dimension in each principal direction measured by 
     calipers. 
 

 3.  Resistance to in-plane rotational movement measured by applying a      
      20 kg-cm (2 N-m) moment to the central junction of a 9 inch x 9 inch  
       specimen restrained at its perimeter in accordance with U.S. Army  
      Corps of Engineers Methodology for measurement of Aperture  
      Stability Modulus (Torsional Rigidity). 

 
 204.03   Delete and replace the third sentence of the first paragraph with – 
 
   Determine the maximum dry density using AASHTO T 99. 
 
 204.04  Add after the third paragraph – 
    
 When additional undercutting is required to stabilize a previously 

stabilized subgrade, the contractor shall remove and replace the 
aggregate, geotextile fabric and geogrid to an area and depth 
determined by the Engineer. Bid unit prices shall be used for 
payment of this work. 

 
 
206  SUBGRADE STABILIZATION 
 
 206.05D Delete the last sentence in the first paragraph and replace with –  
  
   Utilize white curing compound per 451.11. 
 
 
304 AGGREGATE BASE 
 
 304.05 Delete the first sentence of the fifth paragraph and replace with – 
 

The Engineer will determine the maximum dry density using 
AASHTO T 99.  The Engineer will use at least 100% of the 
maximum dry density for acceptance.   
 

 304.08 Add –  
 

Failure to provide material tickets to the City within five (5) work 
days shall result in non-payment for the material. 
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305 PORTLAND CEMENT CONCRETE BASE 
 
 305.02 Add to the end of the fifth paragraph – 
 

The curing membrane shall be non-wax based, W.R. Meadows 
1625, or approved equal. 
 

401 ASPHALT CONCRETE FIELD OPERATIONS 
 
           401.05 Delete the last sentence in the fourth paragraph and replace 

with -  
 

Use an approved chemical WMA additive during production, if 
approved, with the minimum pavement and air temperatures of 
40° F (5° C). 

 
 401.08.D Add at the end of the third paragraph - 
 

Pavement having a width of 20 foot or less shall be paved full width 
with a single unit paver unless otherwise authorized by the 
Engineer. 

 
            401.10 Add the following before the last sentence of the last paragraph - 
 

Surface course shall not pond water more than 3/8” at any location, 
including at the transition from existing pavement to new, nor more 
than 1/4” at  new curb ramps. After surface course is placed, any 
location of ponding water will be brought to the attention of the 
contractor for correction before final release of retainage. 

  
 401.12 At the end of the first paragraph, add - 
 

Failure to provide material tickets to the City within five (5) work 
days shall result in non-payment for the material. 

 
 
407 Tack Coat 
 
 407.08 Add – 
 

Provide material tickets to the Department the same day paving 
operations occurred. Material tickets shall have certified weights 
converted to gallons. For weights that are questionable or 
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unknown, a volume-measuring device is required before accepting 
the material. 
 
Failure to provide material tickets to the City within five (5) work 
days shall result in non-payment for the material. 
 
 

441 ASPHALT CONCRETE – MIX DESIGN AND QUALITY CONTROL 
  
          441.04  Add –  
 

The Department will pay for accepted quantities in accordance with 
the plans.  Any asphalt placed over plan quantity and/or thickness 
specified shall be done only as directed by the Engineer. 
 
 

442 SUPERPAVE ASPHALT CONCRETE 
  

 442.04 Replace in first paragraph –  
 
PG64-28 with PG70-22M 

 
 
446 ASPHALT CONCRETE CORE DENSITY ACCEPTANCE 
 
 446.04 Add to Table 446.04-2 - 
 

If more than two (2) cores have density results of less than 93% or 
greater than 96.9% compaction no bonus for compaction will be 
given. 
 
 

451 REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 
 

451.07 Add at the end of the 8th paragraph - 
 

The Contractor is responsible for protecting concrete during cold 
weather.  Cold weather protection will be at no additional cost to the 
City.   

 
451.10  Delete the last paragraph. 

 
 451.11 Add to the end of the fifth paragraph –  
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“When the atmospheric temperature is 32F (0C) or less at the 
time concrete is placed, or it is predicted by weather forecasts to 
occur during the curing period, concrete pavement, base, curb, 
sidewalk, etc. shall be cured a minimum of five (5) days with straw 
and sheeting per 705.06 or burlap blankets per 705.05. A 
membrane curing compound shall not be used.” 
 

 451.13 Add the following before the last sentence in the third paragraph: 
 

Finished concrete surface shall not pond water more than 3/8” at 
any location, including the transition from existing pavement to new, 
no more than 1/4” at new curb ramps.  After concrete surface is 
placed, any location of ponding water will be brought to the 
attention of the contractor for correction before final release of 
retainage. 
 
 

455 QUALITY CONTROL PLAN, TESTING AND ASSURANCE FOR QC/QA 
CONCRETE 

 
 455.01  Add – 
 

City of Toledo testing is always considered quality assurance “QA” 
to verify at any time that the contractor provided product that meets 
specifications.  The City may choose to test any concrete item at 
any time for quality assurance.  This includes but is not limited to 
compressive strength from concrete cylinders, modulus of rupture 
from beam breaks, air tests, slump test, etc. 
 
 

602 MASONRY 
  
 602.03.E Delete and replace the last two paragraphs with - 
 

Mortar shall be proportioned as follows: one (1) part Type 1A 
cement, two and one-half (2 1/2) parts mason sand and one 
twentieth (1/20) part hydrated lime by volume. The non-shrinking 
mortar shall be Five Star Grout, Grout Corp.; Sauereisen F-100 
Grout, Sauereisen Cement Company or equal. 
 
 

608 WALK, CURB RAMPS AND STEPS 
 
 608.03.C Delete and Replace "Saw or form" in the sixth sentence with "Tool" 
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   Add -   
 

Sidewalks on bridge decks shall be saw cut every 10 feet as a 
minimum. 
 

    
   Add - 
 
   "Tool longitudinal joints." 
 
   Delete and replace the last sentence with – 
 

Construct transverse expansion joints per City of Toledo 
Construction Standards and in such a manner that the joint will be 
filled to within one-half inch (1/2") of the surface of the walk, at 
intervals of not more than twenty-five feet (25'), unless otherwise 
specified by the Engineer. Place joints at the grooved division lines, 
truly normal to the grade. Whenever concrete sidewalks abut other 
walks, steps, curbs, manholes, catch basins, building foundations, 
utility poles, etc., provide one-half inch (1/2”) thick expansion joints.  
Effectively separate walk at expansion end of bridge and approach.  
Clean all concrete from the top of the pre-molded joints and edge 
as specified above. 
 

 608.07 Add –  
 

Construct curb ramps to meet City of Toledo Construction 
Standards and Public Right Of Way Accessibility Guidelines 
(PROWAG). Finished curb ramps shall not pond water more than 
1/4” at any location.  After curb ramp and adjacent pavement is 
placed, Contractor shall test each curb ramp for ponding in the 
presence of the Inspector using hydrant water or rain water. Any 
location of ponding water shall be corrected before payment of the 
curb ramp item and final release of retainage. If the completed 
ramp does not meet the specifications, the contractor shall remove 
and replace the ramp at no additional cost to the City.  

    
When a new curb ramp is constructed adjacent to an existing 
asphalt pavement, the asphalt along the new curb and ramp shall 
be saw cut at a minimum distance of 2 feet from the face of curb, 
removed (milled) to a depth of 1-1/2 inches, and replaced with Item 
441 Asphalt Concrete Surface Course, Type 1. This patch shall be 
sealed around the perimeter with asphalt cement.  Cost for this 
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work shall be included in the unit price bid for Item 608 Curb Ramp. 
 

 608.09 Add – 
 

Detectable Warning devices shall be included in the Curb Ramp 
item. Concrete walk and curb within the entire Curb Ramp area will 
be paid for separately under their respective walk and curb items 
related to either Curb Ramp item. 
 
 

609 CURBING, CONCRETE MEDIANS, AND TRAFFIC ISLANDS 
 
 609.04.A Add after the first sentence of the fourth paragraph – 

Test the alignment of all exposed faces of the curb or curb and 
gutter for trueness during construction and after removal of the 
forms.  Satisfactorily correct any variations or displacement that 
exceeds one-quarter inch (1/4") from the established line in a ten-
foot (10') length or replace the curb or curb and gutter, as directed 
by the Engineer.  Make height transitions from 6" curb to curbs of 
lesser-exposed height over a distance of 5 feet. 
 

 609.04.B Delete and Replace the Second Paragraph with - 
 

Place concrete for curb that is integral with the concrete base or 
pavement at the same time that the pavement is placed. If this is 
not possible, as determined by the Engineer, install No.5 tie bars 
vertically in the pavement at one-foot intervals and in a line 3 
inches inside of and parallel to the edge forms.  Install these tie 
bars 3-1/2 inches into the pavement and 2-1/2 inches above the 
pavement surface when placed.  Water cure this horizontal 
construction joint between the concrete base or pavement and the 
curb, or membrane cure the concrete base or pavement and 
remove the membrane before placing the curb.  Immediately before 
placing the concrete curb, brush mortar consisting of one part 
cement to one part sand and ½ part water into the surface of the 
pavement or base on which the concrete curb is to be placed.  
Place curb within 90 minutes.  Do not allow the mortar to dry before 
placing the curb on top of it. 

 
 
611 Pipe Culverts, Sewers, Drains, and Drainage Structures 
 
 611.01 Delete last sentence and add - 
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This work shall include excavating for pipe and foundations for 
same, including clearing and grubbing and the removal of all 
pavements, materials and obstructions necessary for placing the 
pipe except removals listed separately; furnishing and placing 
granular or concrete bedding, and initial backfill and backfill as 
required; supporting adjacent and crossing utilities; constructing 
and subsequently removing all necessary cofferdams, cribs and 
sheeting; pumping and dewatering; sealing or banding all pipe 
joints where required; furnishing and installing all necessary pipe 
bends and branches of a type at least equal to the conduit of which 
they become a part; joining to existing and proposed 
appurtenances as required; performing leakage tests as specified; 
and restoration of disturbed facilities and surfaces when a separate 
bid item is not provided. 
 
Milling and removal of the temporary stone and or asphalt within 
the trench limits shall be incidental to the unit price of the conduits 
and or structures. 
 

 611.02 Delete all references to conduits listed under Type A, B, and C  
   except for the following: 
   
 
 
 
  
 
 
 
 
 
  
 
 
 
  
 All pipes and fittings shall be appropriately marked in accordance to applicable 
 ASTM Standards for the purpose of identification and shall be subject to 
 inspection and rejection at the factory, project or other point of delivery.  

 
Add the following table of pipes permissible for conduits Type A, B and C (less 
than or equal to 30 inch size) for storm sewers on private projects, outside of the 
right-of-way.  

          

Material Joint 
Specs Specs 

Reinforced concrete circular pipe 706.02 ASTM C-443 
Reinforced concrete elliptical pipe 706.04 ASTM C-990 

ASTM C-877 
Precast reinforced concrete box sections   706.05 ASTM C-990 

ASTM C-877 
Vitrified clay pipe (extra strength only)         706.08 ASTM C-425   
Polyvinyl chloride solid wall pipe                  707.45, ASTM D-3212 

(Cell Class 12454) 
Polyvinyl chloride solid wall pipe (> 15-inch)                  707.48, ASTM D-3212  

(PS115, Cell Class 12454) 
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                 Material  
        Specs 

 Aluminized CMP         
 Corrugated aluminum alloy pipe      707.21 or 707.22 

Corrugated aluminum box culverts  707.25 
Corrugated steel spiral rib pipe  707.12 
Corrugated aluminum spiral rib pipe  707.24 
Corrugated polyethylene smooth lined pipe  707.33 
Smooth-wall polyvinyl chloride underdrain pipe  707.41 
Polyvinyl chloride corrugated smooth interior pipe            707.42 

 Polyvinyl chloride profile wall pipe                707.43 
 
 Pipe materials for private underground detention systems other than 
 specified above, will be allowed with the inclusion of PE stamped and signed 
 shop drawings and an As-Built certification of the installation  method. 
 
 Delete section H and replace with - 
 

Bedding and initial backfill materials shall be durable gravel, sand or crushed 
stone meeting the requirements of 703.11 Type 1, Type 2 or Type 3.  

 
 Backfill materials shall meet the requirements of 703.11 Type 1. Suitable  
 backfill material may be used in areas outside the pavement area as defined in  
 203.02.R.  
     
   The fraction of these materials passing a No. 40 sieve shall have a  
   liquid limit not greater than 30 and a plasticity index not greater  
   than 6. 
 
   The sodium sulfate soundness loss for all aggregates except  
   sandstone shall not exceed 15 percent.  However, where the major  
   portion of the unsound material in a coarse aggregate acquires a  
   mud-like condition when tested for soundness, the maximum loss  
   shall be five percent for all uses.  In addition, open-hearth and  
   basic-oxygen furnace slag shall conform to stockpiling and aging  
   requirements of 703.01.  
 

In lieu of the above granular material, the Contractor may use, at 
his own expense, unless otherwise specified on the plans, Low 
Strength Mortar Backfill (LSMB) Type 1 or Type 2 per Item 613.  
The LSMB shall be cement based fill material that can be deposited 
in a fluid state. It shall be composed of Portland cement, fly ash/fine 
aggregate material, and water. 
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Removed or excavated materials may be incorporated into the work 
when the material conforms to the specifications, is free of foreign 
matter or frozen fragments and approved by the Engineer; if not, 
then recycle or dispose of the material according to 105.16 and 
105.17. 
 

   Delete second to last paragraph starting with “If a precast   
   reinforced concrete box…” 
 
 611.03  Definitions. 
 
   Delete ‘Backfill’ and replace with - 
 

Backfill- Material used to fill the trench or excavation, not including 
the bedding or initial backfill material. 
 

   Add - 
 

Initial Backfill- For Rigid conduit, the haunch and side-fill 
embedment material above the bedding to the pipe springline. For 
Flexible conduit, the haunch and side-fill embedment material 
above the bedding to 12” over the top of the pipe. 

 
   Long span structure- Includes all of the following material kinds:  
   706.05, 706.051. 
 
   Premium Joint- For rigid conduits resilient and flexible gasketed  
   joints. For flexible conduit elastomeric gasketed joints.  
 
   Rise- The conduit rise is the vertical distance from outside wall  
   to outside wall measured at the middle of the conduit. 
 
 611.04.B Installation Plan – Delete this section in its entirety. 
  
           611.04.C Construction Inspection Forms – Delete this section in its entirety. 
 
 611.04.D Performance Report – Delete this section in its entirety. 
  
 611.05  Delete the entire section and replace with- 
 

Excavation. Measure trench width at the span of the conduit. 
Center the trench excavation about the centerline of the conduit. 

   Use Method A for a cut situation, and use Method B for a fill   
   situation. 
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   Method A. Excavate the trench for the conduit. Provide vertical  
   trench walls to 1’ over the top of the pipe. 
 

If long span culvert is used, provide a minimum trench width of the 
span plus 2 feet on each side. 
If rigid pipe is used, provide a minimum trench width of the span 
times 1.33. 
 
If plastic or corrugated metal pipe is used, provide a minimum 
trench width of the span times 1.25 plus 1 foot. 

    
Increase these minimums to a width that allows the jointing of the 
conduit, and the placement and compaction of the backfill. 
 

 Method B. Construct the embankment to a height at least half of the 
rise and to width on each side of the conduit two times the span of 
the conduit before excavating for the conduit. Excavate the trench 
in the constructed embankment to a width conforming to method A 
above. 

  
Furnish a firm foundation for the conduit bed for its full length. The 
Engineer will require the removal of unsuitable material below the 
conduit bedding or below the bottom of the conduit if the bedding is 
not required for the width of the trench. Replace the unsuitable 
material with structural backfill. Remove rock or shale in the conduit 
foundation for at least 6 inches below the bottom of the bedding. 
Replace the rock or shale with structural backfill. Unless in the 
contract documents, the Department will pay for this work 
according to 109.05.   
 
If the Engineer changes the flow line by more than one foot, the 
Department will pay according to 109.05. 
 

 611.06 Delete the entire section and replace with – 
 

Type 1 bedding consists of structural backfill extending at least 6 
inches below the bottom of the conduit for the full width of the 
trench.  
 

   Use type 1 bedding for 706.05 or 706.051. 
 

Type 2 bedding consists of structural backfill extending at least 3 
inches for all rigid pipe and 6 inches for all flexible pipe below the 
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bottom of the conduit for the full width of the trench.  Provide initial 
backfill extending up around the pipe for a depth of not less than 50 
percent of its outside diameter or rise for rigid pipe, and a depth 12” 
over the pipe for flexible conduits. Shape the bedding to fit the 
conduit with recesses shaped to receive the bell of bell and spigot 
pipe. Leave the bedding below the middle 1/3 of the pipe span 
uncompacted.    
  
Use Type 2 bedding for Types A, B, C, and D conduits except for 
long span structures. 

 
Below all drainage structures including manholes and catch basins, 
provide bedding consisting of a minimum of 8” of approved granular 
material that is level and allows uniform support of the entire area 
of the structure base.  Construct bedding material for a minimum 
distance of 1’ from the outside wall of the structure. 

 
Place and compact backfill. Do not use compaction equipment 
exceeding 1 ton or hoe packs until 2 feet of backfill is compacted on 
top of the pipe.  Do not use compaction equipment exceeding 8 
tons until 4 feet of backfill is compacted on top of the pipe. 
   
For Long Span Structures: Place and compact structural backfill 
over the top of the section to a minimum depth of 4’ or to the 
subgrade elevation whichever is less and for a width of 2’ on each 
side of the section.  Use soil embankment, or structural backfill to 
construct the adjacent embankment and for the remaining depth to 
the subgrade.  Construct the adjacent material according to Item 
203. 

 
For Type A, B and D Conduits (except for Long Span Structures): 
Place and compact approved granular material or LSMB above the 
initial backfill for the full depth and width of all trenches.  Pavement 
shall include, but is not limited to roadways, curbs, sidewalks, 
service walks, driveway approaches, parking lots or any proposed 
paved surface or as defined in the City of Toledo Construction 
Standards.  
 
For Type C Conduits: For flexible conduit, place and compact the 
initial backfill to 12” over the top of the pipe.  Then place and 
compact approved excavated material for the full depth of the 
trench.  For all other conduit, place and compact approved 
excavated material for the full depth of the trench.  This material 
may only be used in areas outside the pavement area as defined 
above. 
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Place soil or granular material in lifts not to exceed 8”.  The City will 
perform all compacting testing.  Compact soil and granular material 
to 100 percent of its maximum dry density and in accordance to 
Supplement 1015.  Compact using mechanical devices, hoe packs, 
jumping jacks, hand devices, vibrating plates, or other equipment 
that meets the restrictions in this section.  Provide compaction 
equipment that compacts the material under the haunch.  If the 
compaction equipment cannot fully compact the material under the 
haunch, supplement the compaction equipment by using shovel 
slicing, spud bars, or mechanical spud bars to compact the material 
under the haunch of the pipe.  Use shovel slicing and spud bars in 
conjunction with the compaction operations to compact the material 
and to manipulate the material under the haunch of the pipe. If 
using trench boxes, configure the trench box so that the bedding,  

   initial backfill and backfill material is compacted directly against the  
   trench walls. 
 

Backfill all structures, regardless of location, unless otherwise 
approved by the engineer, with approved granular material or 
LSMB. Extend the backfill material for a minimum distance of 1’ 
from the outside wall of the structure. 

 
Where drainage around structures is required, the drainage system 
should be installed and backfilled with a granular material before 
the placement of LSMB mix. The quality control test procedure for 
LSMB by the manufacturer shall include: Test for Unit Weight, 
ASTM C-138, and Test for Compressive Strength, ASTM C-39.  No 
special protection for the LSMB is needed under normal 
construction conditions, except extremely early loading.  When 
traffic will be maintained, the contractor shall furnish plates to 
bridge the trench for the first 24 hours, or as directed by the 
engineer.  After 24 hours, or as directed by the Engineer, the 
Contractor may install permanent or temporary paving materials.  
 

  611.07 Delete the last three sentences of the second paragraph.   
 
   Delete the third paragraph and replace with – 
 

Lay the conduit in the center of the trench at the invert elevation 
shown on the plans. Start at the outlet end with the bell or groove-
end laid upgrade. Ensure that the conduit is in contact with the 
bedding for its full length and maintain the line and grade of the 
conduit. Rejoin, re-lay, or replace conduit that have settled, or that 
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are damaged as determined by the Engineer. Installation of plastic 
gravity sewer pipe to be in accordance with ASTM D2321, unless 
otherwise amended by City Standards.  

 
   Delete the 4th paragraph and replace with - 
 
   “Lay all conduits according to the following requirements.” 
 
   Delete 611.07 “M” and replace with - 
 

“Fill all lifting holes in rigid conduit with non-shrink mortar. Lift holes 
are not permitted for conduits designed for sanitary sewer 
applications.” 

   
   Add new section 611.07 Q. after section 611.07 P. –  
 

Q.  When a sewer conduit is installed by the boring method, a 
continuous steel casing pipe shall be used per 748.06.  The casing 
shall be of large enough diameter to provide a minimum clearance 
of 2 inches between the pipe bell and the inside of the casing, to 
allow the conduit to be blocked and/or wedged to prevent floatation. 
The casing shall then be filled with LSMB commencing in a manner 
to expel air until the entire casing is filled. 
 

   Add new section 611.07 R. after section 611.07 Q. –  
 

R.  When sewer bypass pumping is required, bypass pumps 
and or generators to be housed in a sound attenuation 
enclosure capable of reducing pump noise to 69 dB or less at 
30 feet.  
 

 611.08  Delete the second & third paragraph and replace with - 
 

Assemble joints and install conduit in accordance with the pipe 
manufacturer’s recommendations unless otherwise amended by 
this document.  All completed premium joints shall provide a 
watertight seal.  Fittings such as wyes, tees, bends, adaptors, etc.., 
shall be factory made in accordance with the approved 
manufacturer’s shop drawings to equal dimensions and will provide 
equivalent strength and joints when assembled as compared to the 
mainline specifications. 
 

   Delete section B in it’s entirely and replace with –  
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B. All Type A, B, C, D & E conduits used for construction of storm 
and sanitary sewer shall contain premium joints, (excluding long 
span structures and 706.04 pipe), and conform to the approved 
pipe materials listed under Item 611.02. 

 
1. For all rigid conduit, (706.02, 706.04, and 706.08), seal the joint 

using the applicable method. 
 

  a.  For 706.04 pipe, apply 706.10 to the pipe in sufficient quantity to  
           completely fill the joint once the pipe is placed in its final position at 

a gap of 1” or less.  After placing the pipe in its final position, point 
and trowel the 706.10 to form a smooth transition on the inside and 
a complete seal on the outside.  Cover the exterior joint with a 12-
inch wide strip of joint wrap in accordance with the manufacturer’s 
recommendation. Center the joint wrap on the joint. Use a 
continuous length of joint wrap sufficient to extend around the top of 
the pipe to the bedding material on both sides. 

         
       -or- 

Apply 706.14 to the pipe in sufficient quantity to seal the joint but 
not necessarily fill the joint once the pipe is in its final position at a 
gap of 1” or less.  Before installing the joint sealant, prime both 
surfaces of the joint, (bell & spigot), with asphalt based primer 
according to the joint seal manufacturer’s recommendations. Cover 
the exterior joint with a 12-inch wide strip of joint wrap in 
accordance with the manufacturer’s recommendation.  Center the 
joint wrap on the joint.  Use a continuous length of joint wrap 
sufficient to extend around the top of the pipe to the bedding 
material on both sides. 

 
 b.  For 706.02 and 706.08 pipe, use resilient and flexible gasket joints 
  as specified in 611.02 with a maximum joint gap of 1”. 
 
2. After placing 706.05 or 706.051 in their final position with a (max) 

joint gap of 1”, clean the joint gap or joint of all debris and perform 
the following: 
 

  a.  For 706.05 joints, fill the top exterior joint gap and the   
   bottom and side interior joint gap with mortar.  Next, for any 
   exterior joint not covered by membrane waterproofing, cover 
   the exterior joint with a 12” wide strip of joint wrap.  Center  
   the joint wrap on the joint.  Use a continuous length of joint  
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   wrap sufficient to extend from the bottom of the vertical face  
   on one side to the bottom vertical face on the other side. 
 
  b.  For 706.051, fill the top keyway joint with 705.22.  The side 

or leg joints shall also be filled with 705.22 for the key way 
type joint or filled per 706.05 for a tongue and grove type 
joint. Clean the joint of all debris immediately before 
installing the joint filling material. Prepare, place, and cure 
the 705.22 according to the manufacturer’s 
recommendations. Wet all surfaces of the keyway joint, but 
do not allow excess water in the joint.  Next, for any exterior 
joint not covered by membrane waterproofing, cover the 
exterior joint with a 12” wide strip of joint wrap.  Center the 
joint wrap on the joint.  Use a continuous length of joint wrap 
sufficient to extend from the bottom of the vertical face on 
one side to the bottom vertical face on the other side. 

   Delete section C and replace with - 
 

Plastic Conduit. “Join plastic conduit using elastomeric gaskets.  If 
using bell and spigot joints drive the spigot securely into the bell 
and ensure that the gasket is properly seated after joining.” 

   Add the following Section E – 
 

E. When it becomes necessary to connect two (2) conduits of 
different size and/or dissimilar material, up to and including twenty-
four inches (24”), for any reason, make the connection using a 
flexible coupling or donut as manufactured by the Fernco Joint 
Sealer Co., Ferndale, Michigan; Logan Clay Pipe Co., Logan, Ohio; 
Mission Clay Products Corp., Corona, California; or equal.  For 
conduits in excess of twenty-four inches (24”) in diameter, the 
construction of a masonry collar shall be required as shown on the 
plans or as directed by the engineer.  The cost for the flexible 
connections and collars, including any extra excavation or labor for 
their placement, shall be included in the unit bid price for the 
appropriate 611 item. 
 

 611.10  Add to the third paragraph -  
 

“Fill all lift holes with non-shrinking mortar. Joints between manhole 
sections shall conform to ASTM Specification C-443 (Rubber 
Gaskets) and sanitary sewer manholes shall also contain a 7/8-inch 
mastic bead per ASTM C990.”  
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   Add to seventh paragraph with – 
 

“Unless otherwise specified, sanitary sewer conduits shall be 
connected to new precast structures using a Kor-N-Seal boot, or 
approved equal. Storm sewer conduits shall be connected to new 
precast structures using a waterstop gasket and non-shrinking 
mortar or Kor-N-Seal boot.  When connecting a storm or sanitary 
conduit to an existing precast structure, the connection shall be 
core drilled, then use a waterstop gasket and non-shrinking mortar 
to make the connection. When a storm or sanitary sewer conduit is 
connected to an existing brick or block structure, use a waterstop 
and non-shrinking mortar to make the connection, unless otherwise 
stated on the plans or as directed by the engineer.” 

 
Approved waterstop gasket shall be Fernco Type Concrete 
Manhole Adapters or equal as approved by the Engineer.  

 
   Delete paragraph D.1 and replace with - 
 

“Carefully remove and clean the existing casting, remove and 
repair/replace up to twelve inches (12") of the existing brick or block 
structure as necessary, adjust the height of the supporting walls 
and reset the casting in a bed of concrete mortar or structure 
concrete to the new grade.” 
 

   Add - 
 

“Whenever a structure is adjusted or reconstructed to grade in a 
pavement, the work shall include the removal and replacement of 
any necessary pavement and curb, and the installation of the 
concrete collar per City of Toledo Construction Standards. Type 3 
and 3A Catch Basins adjusted or reconstructed shall also include 
providing and installing a new precast top section with beam. All 
costs associated with this work shall be included in the unit price 
bid for the appropriate 611 item. 
 

   Add –  
 

Install internal chimney seals in all new sanitary and storm 
manholes and in all sanitary or storm manholes to be adjusted or 
reconstructed.  The chimney seal shall cover the area from the 
casting to the precast concrete dome section.  Cover all of the 
adjusting rings.  Contact the City of Toledo for a current list of 
acceptable products.  If H.D.P.E. adjusting rings are installed in 
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accordance with the Current City of Toledo Construction Standards, 
in lieu of concrete adjusting rings, chimney seals will not be 
required. 
 

   Add –  
 

After the work is done on any drainage structure, final acceptance 
by the City of Toledo will not occur until all construction materials 
and/or debris is removed from the structure and disposed of. 
 

 611.11  Delete the last two sentences of the first paragraph.   
 
 611.12  Delete entire section and replace with – 
 

Performance Testing.  Perform deflection testing on all flexible 
conduit for sanitary & storm sewers.  Test all sections between 
structures (i.e. manholes, catch basins, inlets, chambers, 
headwalls, etc.). Deflection shall not exceed 5% of the pipe 
diameter.  Test pipe at least 30 days after pipe installation.  
 
Storm & Sanitary sewers shall be televised after installation. 
Dewater the conduit if the water level hinders the performance of 
the equipment. Pan and tilt type camera shall be used. Operator 
shall pan up all laterals. All construction debris shall be removed 
from the sewer. If construction debris is found, the sewer shall be 
cleaned and re-televised. This process shall be repeated until all 
construction debris is removed from the sewer. Any visible leakage 
shall be repaired. Structure numbers shall be displayed on the 
video indicating which structure the inspector is traveling from and 
to, regardless of flow direction. Structure numbers (i.e. legacy 
identification numbers) shall be obtained from the City of Toledo. 
General manhole and catch basin numbers shown on plans shall 
not be used. All video shall be recorded in a digital (mpeg) format 
and shall be accompanied by a written log. A separate file and log 
sheet shall be provided for each sewer segment televised, named 
with the corresponding structure numbers televised. Cost for all 
work under this item shall be included in the unit price for the 
sewer. One copy of the video shall be provided to the city. 
 
Test type B and C conduits with premium joints for infiltration and 
exfiltration per ASTM C-969, or individual joint acceptance per  
ASTM C-1103, or ASTM F1417 time-pressure drop method for 1 
psig pressure drop; except the leakage rate for sanitary sewers 
shall not exceed 100 gallons per inch of diameter, per mile of 
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conduit, per 24 hours. The Engineer may waive this requirement if 
connections to active taps make it impractical.  In this case the 
sewer shall be televised in accordance with the previous 
paragraph.   
 
Vacuum test all new sanitary manholes per ASTM C-1244. Test 
from top of casting to invert. Provide documentation of test results. 

 
 611.13 Delete this section in its entirety. 
 
 611.14  Delete this section in its entirety. 
 
 611.15 Delete the second sentence. 
 
 611.17 Add – 
 

If the “Basis of Payment” for Manholes is bid per Vertical Foot, the 
payment for the construction of the manholes will be as measured 
from the structure invert to the top of the casting. 
 
 

613 LOW STRENGTH MORTAR BACKFILL 
 
 613.03          Add - 

 
Provide mixes with an unconfined compressive strength between 
50 and 100 pounds per square inch at 28 days when tested 
according to ASTM D 4832. Ensure that the long term (12-month) 
unconfined compressive strength is less than 100 pounds per 
square inch. 

  
 
614 MAINTAINING TRAFFIC 
 
 614.03 Add – 
 
   Maintenance of Traffic shall conform to the requirements presented  
   herewith: 
 
   General 

Traffic shall be maintained at all times during the construction of the 
project. The maintenance of traffic, including furnishing of all labor, 
materials and equipment (including lights, barricades and signs) 
shall be the responsibility of the Contractor at no additional cost to 
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the City of Toledo in accordance with the current editions of the 
Ohio Manual of Uniform Traffic Control devices, the Ohio 
Temporary Traffic Control Manual, and the City of Toledo Manual 
for Uniform Traffic Control for Construction and Maintenance.  
Performance shall be in accordance with Item 614. In addition, the 
contractor shall coordinate traffic control with the public utilities 
working in the right-of-way, such as but not limited to Columbia 
Gas, Toledo Edison, Ameritech, the Division of Water, Buckeye 
Cablevision and their subcontractors. 

 
The above is not meant or to be construed to specifically exclude or 
absolve any agency of the responsibility for providing the necessary 
elements of traffic control to safely guide the public through the 
construction areas. 
 
The Ohio Temporary Traffic Control Manual and the City of Toledo 
Manual for Uniform Traffic Control for Construction and 
Maintenance, current editions, shall govern traffic control 
operations on this project, except as modified in this document.   
 
*Special emphasis will be placed on the following items:* 
 
Drum and Vertical Panel Spacing: Drum and Vertical panel spacing 
used in delineation applications shall be no further than 10 feet 
apart within fifty feet of all intersections and 25 feet apart for all 
other applications. 
 
Arrow Boards: The Contractor will be required to supply arrow 
boards on all streets where the posted speed limit is above 25 MPH 
during all construction phases according to “The Ohio Manual of 
Uniform Traffic Control Devices for Streets and Highways”, the 
Ohio Temporary Traffic Control Manual, and the City of Toledo 
Manual for Uniform Traffic Control for Construction and 
Maintenance, current editions, or as directed by the Commissioner 
of Traffic Management.   
 
Traffic Lanes: One ten-foot (10ft) traffic lane in each direction shall 
be provided at all times and a left turn lane shall be provided at all 
signalized intersections. The Commissioner of Traffic Management 
may allow further lane restrictions and/or lane closures when 
requested by the contractor for unusual or unforeseen 
circumstances, but may also require other conditions be met (i.e. 
use of arrow boards, flaggers, restricted hours, additional signage, 
etc.) 
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The use of one traffic lane with alternating 2-way traffic will be 
allowed ONLY when approved by the Commissioner of Traffic 
Management. If approved, then at least two flaggers must be used 
during work hours along with any other conditions necessary during 
non-working hours in accordance with the Ohio Temporary Traffic 
Control Manual and the City of Toledo Manual for Uniform Traffic 
Control for Construction and Maintenance, current editions. 

 
Except as herein provided, paragraphs 107.07 and 108.04 of the 
State of Ohio Construction and Material Specifications shall govern. 
The Contractor shall be required to adhere to the "Restricted 
Construction Area" listed as indicated in the "City of Toledo Manual 
for Uniform Traffic Control for Construction and Maintenance". 
 
Overhead Lane Control Signage: The contractor shall be 
responsible for the modification of overhead lane controls to 
coordinate with Maintenance of Traffic lane usage. This may entail, 
but is not limited to, covering, moving and/or replacing said 
signage. 

 
Maintaining work zone: Once a project work zone is set up, the 
contractor is responsible for maintenance of all items within the 
project limits (including existing pavement defects, dips, etc. in the 
traffic zone) that may be hazardous, and any obstructions or 
structures in the traffic lanes that could cause problems. Existing 
defects in the travel lanes within the project limits as mentioned 
above shall be temporarily patched or protected, to the satisfaction 
of the Engineer, to alleviate potential hazards to the travelling public 
during construction.  The Contractor shall monitor said patches, 
protective devices, signage, etc. for any corrective action needed. 
Any costs associated with the above mentioned work shall be 
included the pertinent Maintenance of Traffic Item.  
 
Unless otherwise noted in the contract documents, openings and/or 
trenches in local roadways/routes need to be temporarily filled to 
the surface with compacted granular material over granular backfill 
as specified until the permanent pavement is placed. Openings 
and/or trenches in roadways other than local roadways/routes will 
require a minimum of three inch (3”) temporary asphalt (or cold 
patch material) over compacted granular backfill as specified until 
the permanent pavement is placed. The contractor shall monitor 
and repair all temporary patches as needed. All work to install, 
maintain, and remove said patches shall be at no additional cost to 
the City of Toledo. Failure to properly maintain these patches will 
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result in liquidated damages of $300 per calendar day.  Local 
roadways/routes are depicted on the Lucas County Functional 
Routes Map. A copy of the map can be found at:  
http://www.dot.state.oh.us/Divisions/Planning/ProgramManagement
/MajorPrograms/MapRoom/Rural%20County%20Map_Lucas.pdf 
 
The Contractor shall, at his own expense, place and maintain 
temporary accesses or walkways (i.e. boardwalks, driveways, 
bridges, crossings, etc.) deemed necessary by the Engineer to 
reasonably accommodate the public. If it becomes necessary for 
the Contractor to suspend work during winter months, he shall 
provide and maintain said items until work is resumed on the 
project. Should the Contractor fail to provide these items within a 
reasonable time after suspension of work, the City will do the work 
at the Contractor's expense. The Contractor shall provide lights and 
barricades necessary to protect the public and the work. The 
Contractor must maintain proper barricades and fences to properly 
protect persons, animals and property against injury. He shall also 
furnish and maintain all required traffic control devices on all 
approaches leading to his work as may be directed by the 
Engineer. These statements of specific duties of the Contractor 
shall not be construed as a limitation on the general duties imposed 
by the specifications. Failure to abide by the above requirements 
will result in liquidated damages of $300.00 per calendar day.                                                        
 
Existing signs and traffic control devices within the work limits shall 
remain in use during the construction period unless otherwise 
specified by the Engineer. If the Contractor needs to relocate or 
modify existing signs or other traffic control devices as a 
consequence of his work, he shall provide suitable supports and 
may modify the devices after obtaining approval from the Engineer 
and the City of Toledo Division of Traffic Management.  The 
Contractor shall reinstall all signs to the position and condition, 
which existed prior to construction as directed by the Engineer. 
 
If the Contractor desires to totally close a street or a traffic lane 
thereof, he shall notify, in writing, the Division of Traffic 
Management (fax 419-245-1310) AT LEAST SEVEN (7) DAYS 
prior to starting work and shall have obtained approval of his 
request from the Division of Traffic Management prior to 
commencing work.  A copy of the closure request shall be provided 
to the Engineering and Construction Management Project 
Engineer.  Road closures will not generally be permitted for the 
removal and/or installation of curb, walk, driveways or drainage 

http://www.dot.state.oh.us/Divisions/Planning/ProgramManagement/MajorPrograms/MapRoom/Rural%20County%20Map_Lucas.pdf
http://www.dot.state.oh.us/Divisions/Planning/ProgramManagement/MajorPrograms/MapRoom/Rural%20County%20Map_Lucas.pdf
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structures on any street, unless necessary to provide a safe 
environment for traffic, as determined by the Commissioner of 
Traffic Management. During these types of construction activities, 
flaggers shall be used, where necessary, to provide safe access to 
traffic.  

 
Road closures and major traffic lane modifications requiring 
Division of Traffic Management personnel support for traffic signal 
work will be scheduled by Division of Traffic Management crews 
during normal working hours, which are from 7:00 a.m. to 3:30 p.m. 
Monday through Friday, excluding City holidays, unless otherwise 
approved by the Commission of the Division of Traffic 
Management. 
 
Road closures and major traffic lane modifications requiring detour 
routes shall be setup and maintained by the contractor in 
accordance with the contract documents. All material, equipment 
and labor costs for detour route establishment, including necessary 
signage, message boards, etc., shall be included in Item 614 ~ 
Maintaining Traffic.   
 
The Contractor shall notify the Division of Traffic Management 
(419-245 –1300), at least forty eight (48) business hours prior to the 
need for removal of any sign(s)/post(s) within the project area.  The 
Division of Traffic Management may choose to perform the removal 
of these signs/posts.  The Contractor shall, under no circumstance, 
remove and/or relocate any Stop sign or Yield sign.  The Division of 
Traffic Management shall be notified immediately of any damage or 
disruption to such traffic control devices. 
 
In the event that the Division of Traffic Management deems it 
necessary that no parking signs be erected on streets where 
construction is to take place, and that it would be in the best 
interest of the City of Toledo that the Contractor erect said signs; 
after giving a minimum of five (5) days’ notice to the Division of 
Traffic Management, the Contractor shall pick up the necessary 
signs from the Division of Traffic Management Sign Shop, 110 N. 
Westwood Avenue, (419-245-1300). The signs shall be placed by 
the Contractor 24 hours preceding the start of work and at 
maximum 200 foot spacing. The signs shall be removed 
immediately following completion of the roadway work or as 
determined by the City Construction Engineer. 
 
Adjustments or reconstruction of structures and any road surface 
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irregularities created by the Contractor shall be identified by 
warning signs giving notice thereof; i.e., the "Rough Road" sign 
(W8-8) with the appropriate advisory speed sign (OW13-1).  Cost 
for said signs shall be included in the Maintenance of Traffic bid 
item. 
 
The contractor shall provide sufficient barricades, signs, and other 
measures necessary to keep pedestrians, vendors and vehicles 
from marring and defacing new concrete curb, driveways, 
sidewalks, pedestrian curb ramps, etc. In the event concrete 
marring and acts of vandalism do occur prior to the concrete 
hardening, resulting concrete blemishes shall be completely 
repaired or replaced to the satisfactions of the Engineer at no 
additional cost to the City.   
 
The Contractor shall designate a person whose primary 
responsibility will be to maintain all traffic control devices and to 
insure their proper functioning at all times. This person shall be 
available to begin repairs or replacement of any damaged, 
deficient, or improperly placed traffic control items within thirty (30) 
minutes of notification of said damage or deficiency. The Contractor 
shall also furnish the Project Engineer and Engage Toledo 
Customer Service Center (419-245-1000) the name and telephone 
number where any traffic control difficulties may be reported, on a 
twenty-four (24) hour basis, any time the designated traffic control 
person is not on the project. 
 
The Contractor shall be responsible for inspecting the placement, 
condition and operation of all traffic control devices at least once 
per night between the hours of 11:00 p.m. and 4:00 a.m. including, 
but not limited to, weekends and holidays during the duration of the 
contract. If, on such inspection, the placement, condition and 
operation of any of the traffic control devices fails to comply with the 
requirements of the contract and the regulations outlined in the 
Ohio Temporary Traffic Control Manual and the City of Toledo 
Manual for Uniform Traffic Control for Construction and 
Maintenance, current editions, the Contractor shall take whatever 
immediate steps are necessary to correct any and all deficiencies in 
this regard. 
 
The Contractor shall insure that each piece of heavy equipment 
and/or each work area is clearly marked in a conspicuous place 
with a sign giving the name(s) and telephone number(s) of the 
person(s) to call in the event of an emergency. Sufficient numbers 
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should be listed to insure that a responsible person can be 
contacted at all times. 
 
Access for residents and emergency vehicles shall be maintained 
where possible. Inconvenience to the adjacent residents shall be 
kept to a minimum. 
 
The Contractor shall furnish, install, maintain, and remove proper 
temporary retro-reflective pavement markings on all pavements, 
within the work limits, exposed to traffic.  Centerlines and lane lines 
shall consist of 12" x 4" segments spaced at a maximum 20 foot 
center to center.  Double yellow segments shall be required at all 
intersections and as directed by the Engineer. If proper 
temperatures for final pavement markings and/or surface course 
are not obtainable, the temporary markings will be required at no 
additional cost to the City. 
 
Markings shall be accurately laid out in conformance with 614.11 
and shall be located in a true line on the centerline, lane line or 
channelizing line where normal permanent markings would be, 
unless otherwise specified in the plans or as directed by the 
Division of Traffic Management. 

 
 614.09 Add - 
 
   A Law Enforcement Officer (LEO) may be required for the following  
   tasks: 
 

- Lane closures during initial set-up periods, tear down periods,  
 substantial shifts in traffic flow. 

 
- During the advance preparation for a complete blockage of traffic    
 when a closure sequence is required. 
 

   - During a traffic signal installation. 
 

LEO’s should not be used where OMUTCD calls for flaggers to be 
used.  The LEO’s are considered to be employed by the contractor 
and the contractor shall be responsible for their actions.  However, 
the Engineer shall have control over their replacement if deemed 
necessary.  The official patrol car shall be a public safety vehicle as 
required by the Ohio Revised Code. 
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   The Contractor shall make arrangements for these services by  
   contacting the following: 
 
   Lucas County Sheriff 
   1622 Speilbusch Ave. 
   Toledo, OH  43604 
   Phone: 419-245-4900  
 
   State Highway Patrol 
   Toledo Patrol Post 
   10391 Airport Hwy 
   Toledo, OH  43558 
   Phone:  4119-865-5544 
 
   The City of Toledo 
   Police Department 
   525 North Erie St. 
   Toledo, OH  43604 
   Phone:  419-245-3246 
 

The hours paid shall include minimum show-up time required by the 
Law Enforcement Agency involved. LEO’s, including patrol car, 
shall be paid for per hour under Item 614 – Law Enforcement 
Officer with Patrol Car. 
 
If the contractor wishes to use utilize LEO’s for flagging and traffic 
control other than for that required in these plans, he may do so at 
his own expense.  Costs associated with the above mentioned 
additional use of LEO’s shall be included under Item 614 
Maintaining Traffic. 
 

 614.11 Delete paragraph 614.11 G.1.b. – Covering Conflict Markings  
  

 614.14 Add –  
 

The Contractor shall furnish, install, maintain and remove proper 
temporary retro-reflective pavement markings on all pavements, 
within the work limits, exposed to traffic. 
 
NON-COMPLIANCE IN PERFORMING MAINTENANCE OF 
TRAFFIC ITEMS: If the Contractor fails to immediately correct 
Maintenance of Traffic deficiencies after verbal notification from the 
City, the City may enforce liquidated damages in the amount of 
$750.00 per violation per calendar day.  Violations may be 
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identified as but not limited to: proper signage and barricading, 
height of signs, use of arrow boards, pavement markings, proper 
lane and/or road closures, etc.     

                                Project/Phase Completion 
 
As the contractor nears completion of a project or project phase, 
the re-opening of the roadway and/or traffic lanes must be 
anticipated and coordination of modifications to and/or re-
installation of traffic control devices must occur.  The contractor 
shall notify the Division of Traffic Management at least seven (7) 
days in advance of re-opening a roadway and/or traffic lanes.  The 
Division of Traffic Management will perform the fabrication and 
installation of required permanent traffic control signs. The 
contractor shall ensure that all permanent pavement markings are 
installed prior to re-opening the roadway to traffic. The contractor 
shall be responsible for removal of all temporary traffic control 
pavement marking when determined to be no longer required.  

 
  Repair of Damages to Traffic Signal Installations 

 
The Contractor shall perform his operations at all times to ensure 
that traffic signal facilities are not disturbed or disrupted as part of 
these operations.  In the event that the Contractor damages traffic 
signal conduit, it is his responsibility to immediately contact the 
Division of Traffic Management (419-245-1300) during normal 
working hours or via Engage Toledo Customer Service Center 
(419-245-1000) after normal working hours for investigation and 
repair.  This contact must be made independent of whether the 
traffic signal continues to function following the damage.  Repairs 
will, at the City’s discretion, either be made by the Division of Traffic 
Management at the earliest opportunity, or direction will be given to 
the contractor by the Division as to the repairs he will be required to 
make.  The Contractor will be required to assist in the repair(s) by 
removing debris and/or backfill within the excavation area in order 
to provide proper access by City Personnel.  The Division of Traffic 
Management reserves the right to invoice the Contractor for repair 
of any damages found to be directly attributable to the construction 
either during the construction or at any time following contract 
completion. 
 

   Permanent Traffic Control Devices in Sidewalk and/or Median  
   Areas.  
 

At least one week prior to placing any concrete for median areas or 
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sidewalk areas directly adjacent to the curb, the Contractor shall 
contact the Division of Traffic Management (419-245-1300) to 
evaluate the need for and to mark locations of permanent signing to 
be located in these areas.  The Division of Traffic Management will 
provide to the contractor, at no charge, PVC conduit “sleeves” to be 
installed by the contractor at these locations prior to placing 
concrete and/or decorative brick.  In the event that the Contractor 
does not comply with this provision, the City will, at its sole 
discretion, either require the Contractor to perform core drilling to 
allow installation of signs, or will perform core drilling and deduct 
the cost from final payment. 
 

 614.16.B Add – 
  
   7.  Work zone pavement markings.  
 
 614.16.C Delete last sentence from the last paragraph starting with “The  
   Department will pay for aggregate and calcium chloride …”   
 
   and replace with -  
 

Aggregate and calcium chloride, authorized by the Engineer and 
used for maintaining traffic, will be included in payment for Item 
614, 'Maintaining Traffic.’  When the proposal unit price contract 
does not contain a bid item for maintaining traffic, include the cost 
of maintaining traffic, as described under Section 614, in the 
appropriate bid items. 
 
 

616 DUST CONTROL 
 
 616.04 Add - 
 

When the proposal unit price contract does not contain a bid item 
for Dust Control items, include the cost of dust control operations, 
as described under 107.19 and Section 616 in the appropriate bid 
items. 
 

 
619 FIELD OFFICE 
 
 619.02 At the end of the first paragraph, add - 
 
   “But no later than seventeen (17) days from the date of Notice to  
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   Proceed” 
 
   Add – 
 

“Location shall be approved by the Engineer prior to placement and 
shall not be on the Contractor’s property.  Field office shall be a 
trailer separate from the Contractor’s field office, and shall be kept 
free of vermin for the duration of the contract” 
 

 619.03 Delete the last sentence. 
 
 
623     Construction Layout Stakes and Survey Monuments 
 
 623.06 Add after the first paragraph – 
 

Contractor to contact City of Toledo Survey Department at 419-
936-2685 to obtain vertical control information. 
 

 623.08 Add after the first paragraph - 
 

When the City of Toledo or Contractor’s surveyor performs the 
construction layout stakes and surveying, the following shall apply: 
Stakes shall be placed at an interval of 50 feet on all straight 
sections of roadway and marking all horizontal/vertical changes.  In 
a horizontal/vertical curve the stakes will be at an interval of 25 feet.  
The Contractor is responsible for the preservation of all stakes and 
marks. Lath will be provided when offset stakes are not visible from 
the proposed centerline of survey due to a vertical change of more 
than 3 feet. If any City of Toledo placed construction stakes, marks, 
or lath have been carelessly or willfully destroyed or disturbed by 
the Contractor, the cost of replacing them will be deducted from the 
payment for the work.  
 
Upon request of the Contractor, the surveyor will stake right-of-way 
at changes in alignment and at intermediate intervals if necessary 
due to limited visibility along the right-of-way line.  
If any portion of the project’s construction layout is provided by 
electronic methods, the contractor must use equipment with a real 
time survey grade global positioning satellite (GPS) receiver or a 
Total Station and data collector. These devices must meet ODOT 
Surveying & Mapping Specifications, Section 602.2 for Total 
Stations and Section 602.3 for GNSS Receivers.  
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 623.08 Add to the end of fifth paragraph – 
 
   Notes shall include cut-fill sheets. 
 
 623.09 Delete first paragraph and replace with - 
 

If Electronic Instrumentation is used for measurement, the 
Contractor shall provide the data files used in the field for 
construction, including but not limited to: DEM’s (digital elevation 
models), DTM’s (digital terrain models), TIN’s (triangulated irregular 
network), DXF’s (drawing exchange formats), XML Files. DWG’s 
(autocad files), DGN’s (microstation), PRO’s (terramodel), so that 
the City can verify the construction layout, perform check sections, 
and document pay items. All costs associated with the above shall 
be at no addition expense to the City of Toledo. 
 
 

624 MOBILIZATION 
 
 624.04 Add - 
 

D. When the proposal unit price contract does not contain a bid 
item for 'Mobilization', the cost of Mobilization, as described under 
Section 624, shall be considered as a subsidiary cost obligation of 
the contractor under the various unit price bid items contained in 
the contract. 
 

 
630 TRAFFIC SIGNS AND SIGN SUPPORTS 
 
 630.05 Add after the second sentence in the first paragraph - 
 

“When excavating for overhead sign support foundations, use 
hydro-excavating method, earth auger excavation will only be 
permitted as directed by the Engineer.” 
 
 

632 TRAFFIC SIGNAL EQUIPMENT 
 
 632.14 Add to the end of the second paragraph- 
 

“When excavating for poles and/or overhead sign support 
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foundations, use hydro-excavating method, earth auger excavation 
will only be permitted as directed by the Engineer.” 

 
 
638 WATER MAINS AND SERVICE BRANCHES 
 
 638.01 Delete the last paragraph - 
 
 638.01.A Add after the first sentence –  
 
   “This work shall include clearing and grubbing, and removal of  
   all pavements, materials and obstructions necessary for the   
   placement of the pipe, except removals listed separately”  
 
 638.01.G Add to end of the first sentence –  
 
   “and enhanced polyethylene encasement indicated on the plans.”  
   
 638.01.I Add –  
 
   “City of Toledo personnel will take bacteria samples. Samples are  
   taken on two consecutive days with the second sample taken at 
   least 24 hours after the first.  Both samples are read by the City’s  
   lab at least 48 hours after being turned in. Contractor has the option 
   to have samples collected by City personnel Monday through  
   Sunday. Laboratory fees will be assessed to the contractor  
   according to Table 1.” 
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 638.01.K Add to end of the first sentence –  
 
   “unless listed separately.”  
 
 638.01.M Add to the end of the first sentence–  
 
   “as shown on the plans.” 
 
 638.02 Under “Miscellaneous” – 
 
   Delete “Granular Material…..605.02” 
 

Delete “Pipe bedding….611.02H” and replace with “Pipe Bedding… 
Natural Sand 703.11 Type 2 (DIP); 703.01, Table 1 – Size No.8 
(PVC). 

 

Monday Tuesday Wednesday Thursday Friday Saturday Sunday
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Sample 1 Plate Count 
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Notes: 
1. Above schedule assumes passing of two consecutive samples. 
2. Fees are based on sample bottles delivered to laboratory per day per project.
3. Set of samples shall be collected every 1200 feet of new water main, plus one set from the end of the line and at least one set from each branch greater than on length of pipe.

Table 1 - Water Sample Laboratory Processing Fee Schedule
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   Delete the first paragraph and replace with –  
 

“The Engineer will allow Type 3 Structural Backfill, conforming to 
703.11 Size No. 57, to be used as bedding below the pipe only 
when pumping operations do not control severe ground water 
problems. Place at least 12 inches of Structural Backfill Type 1, 
Item 304 on top of the Type 3 Structural Backfill. 

 
638.03.B In the first sentence, after the word “pipes” delete the word 

“sewers”. 
 
 Add to the end of the first sentence - 
 
 and any vertical clearances less than 18 inches between new 

mains and existing sewers. 
 
           638.05 Delete and replace with - 
 

“Provide pipe bedding.  For ductile iron pipe, use natural sand 
bedding meeting the requirements of 703.11 Type 2. Use a 
minimum depth of six (6) inches. The bedding material used in the 
haunching and initial backfill areas shall be of the same material 
and extend to a height of not less than six (6) inches above the 
pipe.  For PVC pipe, use granular bedding material meeting the 
requirements of 703.01, Table 1 – Size No.8. Use a minimum depth 
of six (6) inches. The bedding material used in haunching and 
initial backfill areas shall be of the same material and extend to a 
height of not less than twelve (12) inches above the pipe. 
Provide a uniform and continuous support for the pipe. Compact 
bedding material as specified by 611.06, as amended in this 
addenda.”   

  
 638.06.C Delete and replace with –  
 

“Do not operate any valve, other control, hydrant, air valve or 
service stop unless a representative of the maintaining agency is 
present.” 

  
 638.06.I Delete and replace with –  
 

“Install tracer wire over non-metallic waterlines, including service 
lines.” 
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 638.06.L Delete and replace with – 
 

“Pipe joints shall be restrained per City of Toledo Construction 
Standards and Water General Notes.  Fittings and valves shall be 
restrained by means of mechanical joints with wedge action 
restraint per City of Toledo Construction Standards and Water 
General Notes.    
 

   Add new section 638.06.M. after section 638.06.L. – 
 

“Lay pipe a distance of at least 4 feet horizontally from any 
structure or underground utility, and maintain a minimum 10 feet 
horizontal separation and 18 inches vertical separation from 
sanitary and storm sewers.” 

 
 638.07 Delete and replace the first sentence with – 
 

“Furnish ductile iron pipe with either push-on joints, mechanical 
joints, boltless-restrained joints or ball-and-socket joints. Fittings 
shall be ductile iron, mechanical joint with wedge action restraint.” 

 
Add – 
 
“For ductile iron pipe, use bronze wedges at all push-on joints (two 
per joint for 4 thru 12 inches and four per joint for larger diameter 
pipe). Drive wedges into the push-on joint to provide electrical 
conductivity.” City of Toledo personnel will perform an electrical 
conductivity test on the new water main after the pressure test has 
passed. Contractor shall be required to repair, at no additional cost 
to the city, those joints that fail the conductivity test.  
 

 638.08 Delete the first paragraph and replace with –  
 

Complete backfill from the initial backfill to the finished grade, or to 
the subgrade surface in paved areas.  All backfill under pavement 
shall be granular material.  Backfill material for water mains and 
appurtenances shall meet the requirements included in the 
City of Toledo Construction Standards and Water General 
Notes. Compaction for water mains and appurtenances shall meet 
the requirements of 611.06, as amended by this addenda.” 

       
   Add –  
 

“Do not use controlled density fill unless the pipe is encased in 
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polyethylene.  Blast furnace slag will not be permitted.” 
 

 638.09 Delete the following –  
  

                7400

PND
L =

 
 
    
   Replace with the following –  
 
    
 
    
   in which: 
 
   L = Allowable leakage in gallons per hour 
 
   S = Length of pipe in feet tested 
 
   D = Nominal diameter of pipe, in inches 
 
   P = Test pressure during leak test in psi 
 
   Pressure not to fall below 150 psi for public water mains 
 
   Pressure not to fall below 200 psi for private water mains 
 
   Add to the end of the first sentence – 
    
   “Plastic blowoff/sampling pipe shall not be permitted.” 
 
 638.10 After the second paragraph, add –  
 
   City of Toledo personnel will take bacteria samples. 
 
 638.11 Delete the fourth and fifth paragraph and add – 
 

Ensure that the inside diameter of the casing allows the water main 
to be removed without disturbing the casing or roadbed.  Ensure 
that the inside diameter of the casing is at least 4 inches greater 
than the largest outside diameter of the water main joints or 
couplings. Install casing spacers and end seals per manufacturer’s 
recommendations. 
 

)
000,130

(
PND

L =

Gallons
PSD

Lg
000,148

=
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 638.12 Delete the first sentence and replace with –  
 
  Lay ductile iron pipe and fittings with an enhanced polyethylene 

encasement. 
 
   Delete the second sentence and replace with –  
 

Enhanced polyethylene encasement shall be installed in 
accordance with AWWA C600 and ANSI/AWWA C105/A21.5. 

 
   At the end of the paragraph, add –  
 

Cost of polyethylene encasement shall be included in the unit price 
bid for Item 638 – Water Main, Ductile Iron Pipe or Item 638 – 
Water Main, PVC C900. 

 
 638.13 In the third paragraph, delete the first sentence and replace with – 
 

 Install manholes or chambers on all valves unless otherwise 
specified on the plans or by the Engineer.  Where valve boxes are    
used,  

638.14  Delete the last sentence of the first paragraph and replace with - 
 

Cost of hydrant branch (including up to 20 feet of 6-inch diameter 
waterline), anchor couplings, fire hydrant, gate valve, and valve box 
shall be included in the unit price bid for Item 638 – Fire Hydrant 
Assembly. 
 

 638.14.A After the first sentence, add -  
    
Hydrant drain holes shall be plugged using a removable drain 
plug, if the hydrant is to be located within ten (10) feet of a sanitary 
sewer, storm sewer, or storm drain.  Where the drain holes are not 
plugged, a stone pocket shall be placed around the base of the 
hydrant, as shown on the City of Toledo Construction Standards. 
 

 638.14.C Delete and replace with – 
 

Construct hydrant branches as shown in the City of Toledo 
Construction Standards. 

 
 638.15 Delete the last sentence of the first paragraph. 
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 638.16 Delete and replace with – 
 

Furnish and install service branches as shown in the Contract 
Documents. 
 

 638.20 Add - 
 

Payment will be limited to 85% of the measured length of pipe 
installed until testing, compaction, and surface restoration work 
included in this item are complete. 

 
 
653 TOPSOIL FURNISHED AND PLACED 
 
 653.02 Delete and replace with -  
 

Furnish topsoil consisting of natural, fertile, sandy loam material 
capable of sustaining vigorous plant growth and of uniform 
composition throughout.  Furnish topsoil that is free of stone, grass, 
brush, and roots. 
 

   Mechanical analysis shall be as follows: 
          Range       Average 
   Sand (0.05 - 2.00 mm dia. range)   30 - 70% 50% 
   Silt (0.002 - 0.5 mm dia. range)   20 - 45% 33% 
   Clay (less than 0.002 mm dia. range)  5 - 30% 17% 
   90% of topsoil shall pass a 2.0 mm sieve 
   Organic Matter     6 – 10%  8% 
   PH       6.0 – 7.5  

If topsoil that has been removed from the site and stockpiled by the 
Contractor is reused, modify it to meet these requirements: 

 
Topsoil shall be free from stone, lumps, vegetation, plant parts, and 
all deleterious material. 

 
   It shall also meet the same organic matter and PH requirements as  
   for new topsoil. 
 
   Add – 
 
   The contractor shall provide certification that the topsoil to be used  

on the project meets the City of Toledo’s specifications 14 days 
prior to placement of any topsoil on the project. (Test data in 
certification must be within 180 days of the date it is provided to the 
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City) The contractor will be subject to liquidated damages in the 
amount of $100/day for failure to provide proper certification by the 
time specified above.  The City reserves the right to perform 
random testing on all topsoil placed by the contractor. Any topsoil 
placed that fails to meet the City’s specifications, shall be removed 
and replaced, reseeded and mulched at the contractor’s expense.  
In addition, the contractor shall reimburse the City for all testing 
costs associated with this activity. 

 
 653.03 Add to the end of the first paragraph –  
 

Unless otherwise specified on the plans, topsoil shall be placed at a 
thickness of 4 inches. 
 

 653.04 Delete and replace with - 
 

The City will measure areas where Topsoil is Furnished and 
Placed.  The number of cubic yards for payment will be computed 
utilizing the measured areas at the specified thickness.  To convert 
topsoil ticket quantities from tons to cubic yards, a conversion factor 
of 1.3 tons per cubic yard will be used.  Topsoil tickets shall list the 
suppliers name, address, phone number, mix designation, project 
location, date of delivery, quantity delivered and truck number.   
 

 653.05 Add –  
 

 Failure to provide material tickets to the City within five (5) work 
days shall result in non-payment for the material. 

 
 The City will not pay for topsoil placed for restoration of contractor 

staging and storage areas. 
 
 

659 SEEDING AND MULCHING 
 
 659.09 Table 659.09-1: Delete Class 1 and Replace with – 
 
   The seeding mixture for residential and other areas shall be as  
   follows: 
   Turf Type Ryegrass – Premium, 
   Provost, Top Gun II or Accent II  5 lbs/1000 SF (50%) 
   Creeping Red Fescue   3 lbs/1000 SF (30%) 
   Kentucky Bluegrass    2 lbs/1000 SF (20%) 
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All areas defined in Item 104.04 shall be seeded at the rate of not 
less than eight (8) pounds per 1,000 square feet nor more than ten 
(10) pounds per 1,000 square feet with the above percentages.  All 
percentages are by weight. 

   Add - 
 
   The seeding mixture for parks and boulevards shall be as follows: 

Thunderstruck Tall Fescue (Turf Type)      3 lbs/1000 SF (30%) 
Black Tail Tall Fescue (Turf Type)      3 lbs/1000 SF (30%) 
Quest Tall Fescue (Turf Type)       3 lbs/1000 SF (30%) 
Kentucky Bluegrass         1 lbs/1000 SF (10%) 

  
All areas defined in Item 104.04 shall be seeded at the rate of not 
less than eight (8) pounds per 1,000 square feet nor more than ten 
(10) pounds per 1,000 square feet with the above percentages.  All 
percentages are by weight.   

 
A certificate of conformity shall be provided by the seed supplier to 
the City before any seed is placed. 

 
 659.10 Delete “of 3 inches (75 mm) or greater in any dimension”. 

 
 659.10 A. Delete “1 inch (25 mm) or greater in any dimension”. 
   Add the following section - 
 
          659.10.C In the event that temporary seed or volunteer vegetation has been 

established in areas designated to receive permanent seeding, the 
contractor shall: 

 Thoroughly remove any old grass and weeds, either mechanically, 
by hand or by using herbicide spray.  Do not use a residual 
herbicide as this will remain in the soil.  It is important that removal 
of vegetation is done thoroughly in order that the new seed is not in 
competition with any existing weeds or plants. 

 
 After removing temporary seeding and vegetation, contractor shall 

follow standard seedbed preparation for permanent seeding (i.e. 
tilling, raking or loosening of soil, top dressing with topsoil, 
fertilizing, etc..). 

 
 659.12 In the third paragraph –  
 
   replace “If broadcast seeding,” with “If broadcast seeding is   
   approved by the Engineer," and replace “October 30” with   
   September 30”. 
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   Delete the fourth paragraph and replace with –  
 
   Between March 1 and September 30, the Contractor shall use  
   hydro- seeding, which applies the mulch, seed, water, and   
   commercial fertilizer in the same operation, unless otherwise  
   approved by the Engineer.  

 
In the fifth paragraph, delete the first sentence and replace with - 
 

   Between October 1 and February 28 apply seed according to  
   the project Storm Water Pollution Prevention Plan (SWP3).  
 
 659.13 Delete the first paragraph and replace with – 
 

For slopes 3:1 or flatter, mulch materials shall consist of wood fiber, 
as specified herein. Mulching operation to strictly comply with the 
hydro-seeding equipment manufacturer’s installation instructions 
and recommendations. Do not mulch during high winds. If 
broadcast seeding is approved by the Engineer, hydro-mulching will 
be applied immediately after seeding operation. 
 

 659.14 Add the following before the first sentence – 
 

Straw mulch is not permitted within the public right-of-way. Straw 
mulch is permitted on private projects, outside of the public right-of-
way.   
 

 659.15 Add - 
 
                                Mulch for hydro-seeding mixture shall be wood cellulose such as 
                                ConWed or Terra-Blend brands or an approved equal. 

 
 659.17 Replace at the end of the first paragraph “the mulch material” with - 

 
“the seed, mulching material, or soil.” 
 

 659.23 Add before first paragraph – 
 

The Contractor shall guarantee the production of a healthy, 
uniform, close stand of grass.  The grass shall be free of weeds 
and insects.  Bare spots of more than 2% of the total will be 
unacceptable and the Contractor shall reseed following the 
specification for the initial installation. All costs associated with 
growth of the grass shall be the Contractors’. 
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 659.25 Add- 
 
   The City will not pay for seeding and mulching of contractor   
   staging and storage areas. 

 
 

700  MATERIAL DETAILS 
 
           661  Replace “Verify company and brand name is on QPL at time of 

use.” with “Only accept materials from licensed nurseries. See 
OMM website for list of Ohio Department of Agriculture list of 
licensed suppliers. 

 
 
703  AGGREGATE 
 
 703.16.C.3 Delete entire section and Replace with the following – 
 

Granular Material Type C, Modified. Furnish a mixture consisting of 
60% material meeting Size No. 1 & 2 per table under 703.19.A and 
40% material meeting Item 304 per table 703.17.A. 
 

 
706  CONCRETE AND CLAY PIPE 
 
 706.13 Add –  
 

Supply a certificate from the manufacturer certifying compliance 
with this section. 
 

 
748  WATER MAIN AND SERVICE BRANCH MATERIAL 
 
 748.00 Add – 
 

For each shipment, furnish a manufacturer’s sworn statement that 
the products furnished and all the materials used in the products’ 
construction conform to the requirements of this specification. All 
material shall be manufactured in the United States of America. 
Disregard all statements in this section referring to the 
Department’s Qualified Product List (QPL). 

 
 
 



A-63 
 

L:\Contracts\2025 Contract Documents\A Book\A-A-2025.docx 
10/23/2024 

 748.01 Delete the last sentence of the second paragraph. 
 
   At the end of the second paragraph, add –  
 
   “Restrained push-on joints for ductile iron pipe 24-inch diameter  
   and smaller shall be Tyton Joints with Field Lok 350 gaskets,  
   Fastite Joints with Fast-Grip gaskets, or equal.” 
 
   In the second sentence of the fourth paragraph, delete –  
 
   “16-inches (406 mm) or larger” 
 
   Add to the fourth paragraph - 
 

“Fittings shall be ductile cast iron, minimum Class 350, and have 
mechanical joint ends with ductile iron retainer glands.  Mechanical 
joint restraints shall be used on all mechanical joints.  Mechanical 
joint restraints for ductile iron pipe shall be EBAA Iron Megalug 
Series 1100, Uniflange Series 1400 by Ford Meter Box Company, 
or equal. Mechanical joint restraints for PVC pipe shall be 
EBAA Iron Megalug Series PV2000, Uniflange Series 1500 by 
Ford Meter Box Company, Romagrip by Romac Industries, 
Inc., or equal.  Wedge assembly coating system shall be MEGA-
BOND by EBAA Iron, Uniflange E-Coat by Ford Meter Box 
Company, Romabond by Romac Industries, Inc., or equal. All T-
bolts and nuts shall be Cor-Blue, XYLAN or equal.  Pipe and fittings 
shall be furnished with a petroleum-asphaltic coating.” 
 

 748.02 Delete and replace the first sentence with – 
 

“Furnish PVC pipe conforming to AWWA C900, minimum 
DR14/Pressure Class 305.” 
 
At the end of the first paragraph, add –  
 
“Restrained push-on joints shall be C900 Certa-Lok, DR14, 305 psi; 
EBBA Iron Series 1600; Uni-Flange Series 1390 by Ford Meter 
Box, or approved equal.” 
 
Delete the second paragraph and replace with –  
 
“Fittings for PVC pipe shall be ductile cast iron and shall conform to 
748.01, as amended in this addenda. 
 



A-64 
 

L:\Contracts\2025 Contract Documents\A Book\A-A-2025.docx 
10/23/2024 

 748.03 In the first paragraph, delete the second sentence. 
 

 748.07 Delete and replace with – 
 

Enhanced polyethylene encasement shall meet the requirements of 
ANSI A21.5 (AWWA C105). In addition, polyethylene encasement 
shall consist of three layers of co-extruded linear low density 
polyethylene (LLDPE) film, fused into a single thickness of not less 
than 8 mils. 
 

   The inside surface of the polyethylene wrap to be in contact   
   with the pipe exterior shall be infused with a blend of anti-  
   microbial biocide to mitigate microbiologically influence   
   corrosion and a volatile corrosion inhibitor to control galvanic  
   corrosion. 
 
 748.08 Delete and replace the first paragraph with –  
    
   Gate Valve (12-inch diameter and smaller) 
 
   Furnish gate valves conforming to either 
 
   1) AWWA C509, resilient wedge, or 
 
   2) AWWA C515, reduced-wall resilient wedge 
 
   Delete and replace the second paragraph with – 
 

Gate valves shall be designed for 250 psi working pressure and 
tested at 500 psi hydrostatic pressure.  Gate valves shall open 
clockwise. Valves shall be furnished with a 2-inch square operating 
nut with the direction indicated by a clearly visible arrow cast into 
the valve.  Valves shall be supplied with O-ring seals at all joints.  
No flat gaskets will be accepted.  Nuts and bolts shall be 316 
stainless steel.  Use valves suitable for mechanical joints for ductile 
iron pipe, unless otherwise specified on the plans. 
 
Add after the second paragraph –  

 
Before shipping, submit 3 certified copies of performance tests, as 
specified in Section 6 of AWWA C509 or Section 5 of AWWA C500 
or AWWA C515 to the Engineer for review. 
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Delete and replace the first two sentences in the third paragraph 
with –  

 
Furnish valve boxes that are three-piece adjustable screw type, 
with a 5-1/4 inch shaft, with cast iron full flange ring and lid and a 
base corresponding to the size of the valve.  For valve boxes in 
pavement, use Tyler Pipe 6860 Series, or equal, with cast iron 
body.  For valve boxes outside of pavement, use Highline by 
Oldcastle, Model RVB 111140-03_5-245-48, or equal, with polyiron 
body. 
 

   Add – 
 

Resilient wedge gate valves shall be ductile iron, mechanical 
joint, non-rising stem valves manufactured by American, Kennedy, 
Mueller, U.S. Pipe, EJIW or Clow.   

 
 748.11 Delete the third sentence and replace with –  
 
   Tapping sleeves shall be stainless steel with a full circumferential  
   gasket. 
 
 748.15 Add to the third paragraph – 
 

The operating nut shall be pentagon shaped and have a tamper-
resistant device as approved by the City of Toledo. 

 
   Delete and replace the fourth paragraph with – 
 

The main valve port shall be at least 5 1/4 inch diameter.  The valve 
shall be rubber faced. 

 
   Delete and replace the last sentence of the fifth paragraph with-  
 

Furnish mechanical joint conforming to ANSI/AWWA C111/A21.11.  
Nuts and bolts exposed to soil shall be 316 stainless steel. 

 
   Delete and replace the first sentence of the sixth paragraph with –  
 

Ensure that the hydrant has one center-front pumper nozzle of 5-
inch internal diameter with Storz connector from Harrington, Inc. or 
Mueller Co.  Storz connector shall be an integral part of the hydrant 
assembly.  Add-on Storz-compatible adapters are not acceptable.  
Secure Storz caps to the hydrant using an 1/8-inch diameter, vinyl-
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coated, galvanized aircraft cable, with a minimum length of 18 
inches. 

    
   Add to the end of the sixth paragraph –  
 

Secure nozzle caps to the hydrant using welded, hot-dipped 
galvanized or plated chains with links of 3/16-inch diameter steel. 

    
   Delete and replace the seventh paragraph with – 
 

Hydrant exterior shall be shop coated using Pittsburgh Paint 
Brilliant Red (Safety Red) 7-801 Industrial enamel with white 
bonnet.  Storz connector and cap not to be painted. If finished 
painted surface is marred or damaged after the hydrant is 
installed, the Contractor shall paint the hydrant with one coat of 
paint.   
 
Add to the eighth paragraph – 

 
 Furnish hydrants model Kennedy Guardian K-81-A, Mueller Super 

Centurion 250 (A-423) or American-Darling B-62-B-5. 
 
 

832  SUPPLEMENTAL SPECIFICATION – TEMPORARY EROSION AND 
 SEDIMENT CONTROL 
 
 832.04       EDA Requirements.   Add following before the first sentence – 

  Within the City of Toledo Jurisdiction a Stormwater Pollution   
  Prevention Plan (SWP3) is required for all sites that disturb 2,500  
  sq. ft. or greater, regardless of the scenarios listed below. 

 
995  SUPPLEMENTAL SPECIFICATION - PRECAST WATER QUALITY  
 STRUCTURE 
 
   Wherever reference is made to “precast water quality    

  structure” replace with – 
 
   “precast concrete water quality structure” 
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PROPOSAL 
 

GENERAL PROVISIONS 
 

1. MISCELLANEOUS 
 

a. The quantities shown in the proposal are estimated quantities. The 
Engineer reserves the right to increase or decrease the estimated quantity 
for any of the respective items throughout the life of the contract.   

 
b. Deviations from the requirements and procedures outlined within the 

proposal can only be granted by written permission from the Commissioner 
of Engineering and Construction Management or his authorized 
representative. 

 
c. When removing or replacing curb, driveway, or walk, if adjacent pavement 

is damaged due to the Contractor's operations, it is the Contractor's     
 responsibility to repair said pavement at his own expense. 
 
d. All sewer manhole castings or catch basin castings that are removed and/or 

replaced under this contract are to be delivered to the City of Toledo 
Division of Sewers and Drainage Services at 4032 Creekside Ave., 
between the hours of 7:30am and 2:30pm Monday through Friday 
(excluding City holidays).  The cost of delivery shall be included in the 
applicable bid items.  The contractor shall coordinate delivery with the 
Engineer. 

 
e. All existing water manhole and valve box castings that are removed and/or 

replaced under this contract shall be disposed of by the contractor. Cost for 
disposal to be included in the applicable bid items. 

 
 

2. CONDUCT OF WORK 
 

All work shall commence at such points as the Engineer may direct. If the work 
under this contract conflicts with other work to be done in the same territory for or 
by the City or public service corporations, utilities or companies, the Engineer will 
determine when and how the work shall proceed. 

 
The Commissioner of the Division of Engineering and Construction Management, 
due to public necessity, adverse weather conditions or other reasons, may order 
all work to be suspended; whereas the Contractor must stockpile all material 
neatly, fill depressions, provide temporary boardwalks, crossings and take such 
other means as necessary to protect the public, the work, and to facilitate traffic. 
The completion date of the contract shall be extended in an amount equal to that 
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lost by the Contractor. During the progress of the work, the Contractor shall in a 
reasonable manner accommodate both vehicular and pedestrian traffic. 

 
The Contractor shall at all times perform his work in a neat and proper manner, in 
accordance with the highest degree of workmanship as accepted in the industry. 
The Engineer may reject work which, in his/her opinion, does not meet these 
requirements and/or is considered as having unsatisfactory quality. In such cases, 
the Contractor shall then remove the deficient work and replace it with work of 
specified quality. 
 
 

3. TIME FOR DOING WORK 
 

The Contractor will be required to carry out all work under this contract between 
the hours of 6:00 a.m. and 8:00 p.m. on residential streets and between the hours 
of 5:00 a.m. and 9:00 p.m. on all other streets or as otherwise defined within the 
Maintenance of Traffic provisions in the plans and specifications.  No work will be 
permitted outside of the aforementioned hours or on Sundays, except in cases of 
emergency, and then only on written permission of the Commissioner of 
Engineering and Construction Management. 
 
 

4. PROPERTY TO BE SECURED BY THE CITY 
 

It is the City’s intent to provide and make available to the Contractor the real 
property specified in the plans and specifications in their present form. 
 

 
5. SALES TAX AND FEDERAL TRANSPORTATION TAX 
 

Contractor shall confer with City Purchasing Agent, who will give him authority to 
procure certificate, exempting him from sales tax on all materials entering into this 
contract. 

 
All materials entering into this contract are exempt from Federal Transportation 
Tax under Internal Revenue code, Section 3475(b), as amended. The Contractor 
shall have all shipping papers clearly show that the construction material is 
consigned to the City of Toledo, in care of the Contractor.  No certificates of 
exemption are required. 

 
6. INSPECTION 
 

The Construction Engineer (419-936-2847) and Best Management Practice 
Inspection (419-936-3015) shall be notified at least seven (7) days in advance of 
any construction in order to arrange for inspection of the project. 
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No material of any kind can be used until it has been inspected and certified by the 
manufacturer, City representative or testing company designated by the Engineer 
and accepted by the Engineer. The Contractor must furnish all labor necessary in 
handling such material for inspection. The inspection and supervision by the City is 
intended to aid the Contractor in supplying all materials and in doing all work in 
accordance with plans and specifications, but such inspection shall not operate to 
release him from any of his contract obligations. Materials or workmanship found 
at any time to be defective shall be immediately remedied by the Contractor 
regardless of any previous inspection. If the Contractor fails to promptly comply 
with these requirements, the Engineer may authorize other parties to do this work 
and deduct the cost thereof from any money due or which may become due the 
Contractor. 

 
 
7. BLASTING 

 
Blasting will not be allowed unless the Contractor first obtains a permit from the 
Police Division, and then only on condition that all blasting powder, dynamite, etc., 
shall be kept in a secure and approved manner, shall be at all times under the 
special care of a watchman, and that each blast shall be covered with heavy 
timber or mats before firing, when so directed. The City reserves the right to 
revoke such permit at any time. All blasting shall be done in the most careful 
manner, so as not to endanger life or property; the blasts shall be fired only at 
such times as may be permitted, and whenever directed the number and/or the 
size of charge shall be reduced; no claim for loss or delay will be allowed on this 
account. The explosive to be used shall be subject to the approval of the Police 
Division. All laws and ordinances relative to the storage and use of explosives 
must be observed.  The Contractor will be held responsible for any damage to the 
water, gas or drain pipes, sidewalks, conduits, etc. 
 
 

8. MAINTENANCE OF SEWERS, PIPES, PAVEMENT AND BUILDINGS 
 

Unless otherwise agreed upon in writing, the Contractor shall conduct his 
operations so that the flow of all sewers which are to remain in service shall be 
maintained at all times. The contractor shall leave in satisfactory condition any 
sewers, pipes, submarine power cables, or other conduits uncovered or disturbed 
by his operations; and, if necessary, he must remove the old ones and build new 
ones. Also, weep holes in existing retaining walls and abutments shall be opened 
and caused to flow. All costs associated with the above mentioned work with 
reference to maintaining sewers, necessary pumping, conduit repair/replacement, 
etc. shown on the plans or exposed to inspection shall be included in the 
appropriate contract bid item.  

 
The contractor shall proceed with caution when working in areas adjacent to 
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existing sewers. Any damage to existing sewers resulting from the contractor’s 
operations or negligence, as determined by the Engineer, shall be immediately 
repaired by the Contractor at no additional cost to the City of Toledo. 

  
The Contractor shall so conduct his work as to minimize disturbance to existing 
pavement and buildings, and shall repair and/or reconstruct, to the satisfaction of 
the Engineer, all such property affected by his operations.  The cost of such work 
shall be included in the unit price bid for the respective construction item. 
 
 

9.  SOILS 
 
The soils in northwestern Ohio, including those at the site of this project, contain 
background levels of naturally-occurring arsenic which may exceed certain 
regulatory standards. The reports listed below were used in evaluating this 
condition and are available for review at the Division of Engineering and 
Construction Management. It is the responsibility of the Contractor to dispose of all 
excess soils on this project in areas that will accept this soil with the background 
levels of naturally-occurring arsenic.  
 

Report dated: July 2008  
Prepared by: Mannik & Smith Group  
Titled: 'Remedial Action Completion Report'  
 
Report dated: June 21, 1996  
Prepared by: Cox-Colvin & Associates  
Titled: 'Evaluation of Background Metal Concentrations in Ohio Soils'  
 
Report dated: February 1983  
Prepared by: The Ohio State University - Ohio Agricultural Research and 
Development Center  
Titled: 'Evaluation of Background Metal Concentrations in Ohio Soils' 
 

10. SEWER, DRAINAGE, WATER and TRAFFIC STRUCTURES 
 

The Contractor shall be responsible for maintaining reasonably unrestricted 
access to all public sewer, drainage, water, and traffic structures and valves 
affected by construction. Access to said structures is required through castings 
that are not obstructed by lids/grates that are either sealed to their frame or 
covered with asphalt, stone or other material. The Division of Sewer and Drainage, 
the Division of Water Distribution and the Division of Traffic Management response 
crews are not equipped to unseal, uncover, or clear obstacles from these 
structures in the event of an emergency. If this occurs, the contractor shall unseal, 
uncover, or remove obstructions in a timely manner at no additional cost to the 
City.  
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In the event there is a scheduled suspension of work, i.e. winter shutdown, etc., 
which prevents final casting adjustments, the contractor shall, when directed by 
the Engineer, temporarily adjust the castings to grade to provide City personnel 
access to structures at no additional cost to the City.  
 
The Contractor must conduct all work on or around public manholes in the City of 
Toledo in a safe manner in accordance with ORD 338-99. 

 
 
11. USE OF CITY WATER 
  
 The Contractor must secure a permit, rent a hydrant meter and wrench and pay for 

use of City water in this contract per the Department of Public Utilities Rules and 
Regulations. 

 
 
12. PROPER SUPPORT OF WATER MAINS AND HOUSE SERVICE LINES 
 

Whenever it becomes necessary to expose, undercut, or in any way disturb the 
soil supporting a water main or water service lines in the conduct of any of his 
operations, the Contractor shall be responsible for adequately supporting the 
water main or water service line, without deflection, during the period in which it is 
exposed. Proper care shall also be taken to insure that no deflection of the water 
line occurs during or after back-filling. Water lines may be supported by securing 
them to planks extending into and anchored in undisturbed ground. These planks 
shall be left in place during and after backfilling operations. Alternate methods of 
providing proper support for water mains or house services shall require the 
approval of both the Division of Water Distribution and the Division of Engineering 
and Construction Management. 
 
 

13. EXISTING MONUMENTATION 
 

All existing monuments in the City of Toledo are of permanent character and are a 
critical part of referencing all survey & design information. Therefore, the exact 
location of the existing monuments within the project limits must be properly 
documented, and it will be the contractor’s responsibility to contact the City’s Chief 
Surveyor (phone: 419-936-2685 or fax: 419-245-1260) at least 24 hours in 
advance of disturbing.  This referencing will also include any monument that the 
contractor may locate that is not shown on the plans.  Failure to properly 
document an existing monument will result in the contractor being held monetarily 
responsible for reestablishing that monument.  
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14. CLAIMS AGAINST CONTRACTOR 
 

The Contractor hereby agrees that he will promptly pay all bills for labor and 
materials contracted by him on account of the work herein contemplated. If at any 
time during the progress of the work or before final payment of any money due the 
Contractor under the terms of this contract, any claim for labor and materials or for 
damages by reasons of any acts, omission or neglect of said Contractor in the 
prosecution of the work, shall be presented to the City, the City may retain such 
sum or sums from the monies due the Contractor under the contract as would be 
necessary to discharge all such claims whether for labor or materials or for 
damages as aforesaid until the validity of such claims shall be established and 
finally determined. And if established and finally determined as valid, all such 
claims shall be paid from the amount so retained if it be sufficient for that purpose; 
otherwise, or if at any time the City shall be satisfied that any of such claims are 
invalid and groundless, any amount so retained shall be paid to said Contractor, 
and neither the City nor any official thereof shall be liable to any individual, firm or 
corporation making such claims for failure or refusal to hold and retain any money 
due under this contract for the purpose of payment of such claim. If the monies so 
retained under this contract are insufficient to pay all such claims presented to the 
City and adjudged by any court of competent jurisdiction to be valid obligations of 
said Contractor, the party of the first part may, at its discretion, pay the same, and 
the Contractor shall repay said party of the first part all sums so paid. The said 
party of the first part may also, on the written consent of the Contractor, use any 
monies due or to become due under this contract for the purpose of paying any 
claims presented to the City for labor or materials used in the work. 

 
The Contractor shall furnish waivers of all liens before the final payment, and at 
such other times as may be required by the Commissioner of Engineering and 
Construction Management. 
 
 

15. VERBAL STATEMENTS NOT BINDING 
 

The written terms and provisions of this Agreement shall supersede all verbal 
statements of the Mayor, Director, or other representative of the City, and such 
statements shall not be effective or be construed as entering into, or forming a part 
of, or altering in any way whatsoever, the written Agreement. 

 
16. DBE / MBE AFFIDAVIT 
 

The Contractor shall execute a Disadvantaged Business Enterprise (DBE) and/or 
Minority Business Enterprise (MBE) affidavit, on forms provided by the City, before 
each partial payment and final payment. This requirement is in addition to the 
contractor affidavit requirements per the State of Ohio Construction and Material 
Specifications. 
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The City of Toledo has the right to deny payment until the contractor is in complete 
compliance with regard to their Affirmative Action Program. 

 
 
17. MAYOR 
 

The Mayor is the Mayor of the City of Toledo. Any other stipulation in this 
Proposal, in the contract, or the aforementioned State of Ohio specifications 
notwithstanding, the Mayor is the Contracting Office of the City of Toledo, and he 
shall have final authority on all questions arising under the contract subject to the 
stipulations of the contract in the settlement of disputes. 

 
 
18. PROVIDE STORM DRAINAGE DURING CONSTRUCTION 
 

In the event that an existing Catch Basin or Inlet is adjusted to grade for an 
extended period of time prior to paving, or the Contractor is directed to begin 
construction during the present construction season and to finish the work during 
the following spring, then it shall be the Contractor's responsibility to provide 
adequate roadway drainage at those locations where work has taken place; such 
as, radius cutbacks, catch basins/inlets adjusted to grade that are higher than the 
adjacent pavement, etc.  

 
 
19. NOTIFICATION 
 

Any legal notice permitted or required to be given under this Agreement shall be 
sufficient if deposited in the U.S. Mail, postage prepaid, addressed as follows: 

 
    Mayor Wade Kapszukiewicz 
    One Government Center, Suite 2200 
    Toledo, Ohio 43604-2293 

 
       Copy correspondence to the following: 
 
  Jeremy Mikolajczyk, Acting Director 

  Department of Transportation 
  420 Madison Avenue, Suite 100 
  Toledo, OH  43604 
 
  Christy L. Soncrant, P.E., Commissioner           

Division of Engineering and Construction Management   
One Lake Erie Center, Suite 200  
Toledo, Ohio 43604   
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Bryan Benner, Commissioner 
Division of Purchases and Supplies 
One Government Center, Suite 2000 
Toledo, Ohio 43604-2293 
 

 
 All other project correspondence shall be directed to the Project Engineer.

Each Contractor and/or Subcontractor must submit a certified copy of their 
complete payroll for each date exhibited for each employee in which wages are 
paid to his or her name, current address, social security number, number of 
hours worked each day during the pay period, and the total for each week, his or 
her hourly rate of pay, job classification, fringe benefits, and deductions from his 
or her wages. The aforementioned information, in addition to a schedule of dates 
during the life of the contract on which wages are paid, are required from the 
Contractor and Subcontractors within ten days of payroll, and supplemental 
reports for each week thereafter until contract completion. 

 
 

20. APPLICABLE LAW AND REGULATION/COMPLIANCE 
 

Attention is hereby directed to the fact that all applicable and pertinent State of 
Ohio laws as well as City of Toledo ordinances, shall apply to this contract 
throughout, and same will be deemed to be included in the contract as though 
herein written in full. 
The Contractor will secure all necessary permits and/or licenses required to 
perform the duties and responsibilities pursuant to this contract.  The Contractor 
and/or any sub-contractors shall possess a City of Toledo license for sewer and/ 
or sidewalk work prior to commencing that type of work under this contract.  

 
 
21. SEVERABILITY CLAUSE 
 

If any provisions, clause, sentence or paragraph of this contract shall be held 
invalid, such invalidity shall not affect the other provisions. 
 

 
22. CONTRACT AWARD DISCLAIMER 
 

The City of Toledo is a public entity that must comply with certain legal 
requirements and internal review procedures prior to awarding any contract. No 
party has a right to expect that he/she/it will be awarded a contract with the City 
absent adherence to these legal requirements and review procedures. All 
contracts with the City of Toledo must contain the signature of the Mayor or the 
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Mayor's duly authorized designee. The City reserves the right to refuse to enter 
into a contract with any party until all legal requirements have been met, all 
internal review procedures have been adhered to, and the Mayor or the Mayor's 
duly authorized designee executes the contract. 
 

 
23. O.S.H.A. 
 

The contractor shall, throughout his involvement in this contract, comply with all 
rules, regulations, and provisions established by the Occupational Safety and 
Health Administration (O.S.H.A.) which are pertinent to his execution of any and 
all provisions contained within this contract. 
 
 

24. OHIO NPDES CONSTRUCTION PERMIT 
 
 The contractor must comply with Ohio’s NPDES construction permit.  Refer to 
          the project Stormwater Pollution Prevention Plan (SWP3). 

 
 

25. CONSTRUCTION NEAR STREET TREES 
 

Listed below are regulations governing construction activities in the vicinity of 
street trees.  These regulations apply to all types of construction activity, being 
performed with or in close proximity to public rights-of-ways and easements. 

 
A. For trees measuring thirty-eight inches (38") in circumference (equivalent 

to twelve inches (12") diameter) or less, soil excavation work or root 
cutting shall not occur closer than three feet (3') from the outer bark of the 
tree.  The circumference of the tree here and elsewhere in these 
requirements shall be taken two feet (2') above the ground level.  For 
multi-stemmed trees, the circumference shall be taken at the narrowest 
point within the first two feet (2') above the ground surface. 

 
B. For trees measuring greater than thirty-eight inches (38") in 

circumference, soil excavation work or root cutting shall not occur closer 
than the distance measured by the circumference of the tree, or the 
maximum distance of six feet (6'), whichever is less. 

C. Soil excavation work is permitted closer than the distance parameters 
established under the above two categories, provided all excavation of soil 
is accomplished by hand shovel or auger, and no roots greater than two 
inches (2") in diameter are severed. 
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D. If there is an inability to perform the requirements established under the 
aforementioned three situations, a representative from the Division of 
Forestry (telephone 419-936-2988 or 419-936-2020 after business hours) 
shall be called to the tree site to make an inspection and recommendation 
pertaining to the need to remove the tree. 

 
Additional costs that may be incurred by the contractor to comply with the 
aforementioned four requirements shall be included under the appropriate bid 
item. For trees that require complete removal, as approved by the Engineer, to 
accomplish certain construction activities, compensation will be authorized under 
the appropriate Item 201 Tree Removal and/or Clearing and Grubbing bid items. 
 

 
26. SIDEWALK POLICY IN HISTORICAL DISTRICTS 

 
Whenever sandstone sidewalk or curb in the right-of-way is to be removed within 
a City of Toledo Historic District, it is the policy of the City of Toledo that the 
sandstone materials remain with the respective abutting property owner for their 
use. The contractor and/or agency doing the work shall notify said property 
owner prior to the materials being removed. If the property owner wants the 
material, the contractor or agency will carefully place the material on the abutting 
property. The contractor or agency will not be responsible for securing sandstone 
materials left on the property after removal. Cost for said work shall be included 
in the applicable 202 removal Item.  
 

 
However, if said property owner and/or Historic District representative states that 
they do not want the sandstone material, then the contractor or agency shall 
remove the sandstone walk or curb from the work site per Item 202.  

 
In addition, when concrete sidewalk is replaced in a Historical District, it shall be 
cured with clear curing compound, having no white pigment. 
 

 
27. CONCRETE QUALITY CONTROL 

 
If the specification for compressive strength of 4000 psi is not met at the 28-day 
cylinder break for Item 608 ~ Walks, Curb Ramps, and Steps or Item 609 ~ 
Curbing, Concrete Medians, and Traffic Islands, liquidated damages will be 
applied for each failed test as follows: 
 
$500.00 for compressive strength less than 4000 psi and greater than or equal to 
3500 psi. $1000.00 for compressive strength less than 3500 psi. 
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28. CONTRACTOR EVALUATION FORMS 
 

In order to provide the citizens of the City of Toledo with a cost effective and 
quality service, the Division of Engineering and Construction Management will be 
evaluating the performance of contractors and consultants.  A sample form is 
included in this bid packet (section “E”).  A post contract meeting may be set up 
to review the evaluation by the person directly responsible for overseeing the 
project with the contractor/consultant representative. 



City of Toledo E-1

Project Name:

Contractor:

SCORE

CONTRACTOR/CONSULTANT EVALUATION FORM

PURPOSE:

To evaluate the performance of contractors and/or consultants who provide service to the
City of Toledo. This document will also provide an avenue to communicate our
expectations as it relates to providing timely, cost-effective, and quality service to the
citizens of the City of Toledo.

This evaluation document is included in the contract documents (or request for proposal)
to be completed by the City employee(s) that are directly responsible for overseeing the
project. This evaluation is to be reviewed and/or discussed at the post-
construction/contract meeting with the contractor/consultant. Each evaluation will be kept
on file at the City of Toledo and placed in a database for use by all Divisions. The
information may also be utilized in the award process when evaluating future bids with the
City of Toledo.

Date: 10/10/2024



City of Toledo E-2

Contract Name: 

Contractor/Consultant: 

Contract Start Date: Contract End Date:

Contract Amount:

Instructions:  Please rate all areas applicable to the project/contract just completed.  For 
areas rated "Did not meet Expectation", please attach back-up documentation (i.e., 
inspector reports, etc.) to support the rating or provide information in comment section, 
as necessary.  Be sure to adjust the final score based on the number of criteria being 
rated.

Name of Evaluator: 

Post Construction Meeting:

Contract Number:



City of Toledo E-3

3.  Were management personnel knowledgeable with respect to the plans, specifications, and 
contract documents?

Comments:

A.  ORGANIZATION AND MANAGEMENT

1.  Were management personnel available with full authority to execute the directions of the 
engineer?

Comments:

2.  Were management personnel competent and effective in scheduling the work and organizing 
construction operations?

Comments:

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A



City of Toledo E-4

Comments:

6.  Did the contractor/consultant inform project personnel in advance of scheduled day-to-day 
items of work?

Comments:

5.  Did the contractor/consultant furnish the required documentation and/or reports in a timely 
manner (i.e., certification of materials, progress schedule, shop drawings, material tickets, etc.)?

4.  How adequately was the project staffed with appropriate skilled workers?

Comments:

7.  Was the chain of authority in the City of Toledo respected by the contractor/consultant 
(positive attitude toward project personnel, etc.)?

Comments:

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A



City of Toledo E-5

11.  Did the contractor inform the adjacent residents/business owners of the construction 
operations?

Comments:

Comments:

9.  How well did the contractor/consultant coordinate/ cooperate with other 
contractors/consultants/agencies performing work on adjacent or related projects?

Comments:

10.  Did the contractor/consultant comply with all wage rates and labor regulations, and 
submitting accurate payrolls?

Comments:

8.  Did the contractor/consultant comply with the direction of project personnel without delay?

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A



City of Toledo E-6

B. EQUIPMENT

2.  Did the contractor provide reliable equipment so as not to impede the progress of the project?

Comments:

1.  Did the contractor provide the appropriate number and type of equipment necessary for 
performance of the work?

Comments:

12.  Did the contractor/consultant effectively handle situations involving problem employees 
brought to their attention by the City of Toledo? 

Comments:

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A



City of Toledo E-7

1.  Was the work site maintained in a safe, clean and orderly condition?

Comments:

4.  To what degree was the overall quality of work performed by the contractor/consultant?

Comments:

2.  Did the contractor comply with maintenance of traffic items (signs, lights, barricades, flaggers, 
etc.) in accordance with Ohio Manual of Uniform Traffic Control Devices?

B. WORK PERFORMANCE

3.  Did the contractor/consultant meet plan requirements and contract documents without 
instruction from the City of Toledo?

Comments:

Comments:

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Excellent Very Good Average Fair Poor N/A



City of Toledo E-8

5.  Did the contractor/consultant properly notify and coordinate work with other agencies/utility 
companies in protection of existing facilities?

Comments:

Comments:

Comments:

6.  Did the contractor/consultant minimize urgencies of construction that would require the City of 
Toledo to compromise the quality of work or abandon good construction/engineering practices in 
order to complete the project?

7.  Did the contractor/consultant finish the work by the contract completion date?  (including 
extensions granted by the City.)

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Yes No N/A



City of Toledo E-9

8.  Was the contractor/consultant fair and professional with respect to contract scope of work 
changes?  

Comments:

10.  Was final clean up and punch list items completed in a timely manner?

Comments:

9.  Did the contractor/consultant offer any value engineering to help control the cost of the 
project?  

Comments:

Yes No N/A

Yes No N/A

Yes No N/A



City of Toledo E-10

2.  Did the contractor/consultant monitor their subcontractor(s) activities to ensure that approved 
materials were being used and that the work was being performed properly?

1.  Did the contractor/consultant properly schedule/ coordinate the work of their subcontractors?

Comments:

Comments:

Comments:

3.  Did the contractor/consultant ensure that their subcontractor(s) complied with proper wage 
rates and submitted certified payrolls?

Comments:

4.  Did the contractor/consultant meet the MBE/DBE goal specified in the original contract?

B. SUBCONTRACTOR MANAGEMENT

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Always Most of the time At least half of the time Some of the time Rarely N/A

Yes No N/A


